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I. INTRODUCTION AND OVERVIEW 

I.A. Purpose of this Request for Proposal 
The purpose of this procurement is to obtain proposals from qualified firms that can develop 
and implement solutions to correct inefficiencies in the California Children Services (CCS) 
Information Technology (IT) systems and create efficiencies that are expected to result in 
significant annual savings to the State and counties. In addition, the selected firm will 
provide application maintenance and operational support for the existing CMS Network 
(CMS Net) system. As identified and approved in the CMS Net E47 Special Project Report, 
the CMS Net base budget for maintenance and operational support is $300,000 during Fiscal 
Year 2002/03 with a 10 percent increase each year thereafter. The budget for the three 
enhancements included in this RFP is approximately $1 million per year for Fiscal Years 
2002/03 and 2003/04. 

This procurement is being conducted under the provisions of Public Contract Code 12102. 
Only Bidders who do not have a conflict of interest (as defined by State Administrative 
Manual (SAM) Section 5202) may compete for this award. All entities or individuals who 
helped to develop the business requirement specifications included in this RFP are precluded 
from bidding or subcontracting for any of the services being procured by this RFP. This 
prohibition extends to individuals who have switched employers since helping to develop the 
business requirement specifications included in this RFP. 

Responses to this Request for Proposal (RFP) will be evaluated based on best value to the 
State. Best value to the State is the proposal that best meets, and potentially exceeds, the 
State’s administrative and technical requirements at the most reasonable overall cost to 
implement and operate, with an acceptable level of risk.  Bidders should carefully read 
Section II.E, Evaluation and Selection, to ensure they understand the evaluation process. 

Issuance of this RFP in no way constitutes a commitment by the State of California to award 
a contract.  The State reserves the right to reject any or all proposals received if the State 
determines that it is in the State’s best interest to do so.  The State may reject any proposal 
that is conditional or incomplete.   

This procurement is conducted in compliance with the Americans with Disabilities Act 
(ADA) as further explained in Exhibit I-1, ADA Compliance Policy.  If you have any 
questions or requests pertaining to this compliance, contact the Procurement Official 
identified in Section I.E, Procurement Official and Contact. 

I.B. Overview 
CMS Net is an automated case management system that includes the CCS and Genetically 
Handicapped Persons Program (GHPP) programs’ demographic data and is used to establish 
and maintain client eligibility status, service authorization information, provider information, 
and claims review information. CMS Net is currently used by 49 counties, 3 Children’s 
Medical Services’ (CMS) Branch regional offices, and the GHPP program administered by 
the CMS Branch.  
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The system enhancement portion of the Contract will address the essential functionality 
needed for automation of CCS claims and recovery processing and has been divided into 
three phases: CCS Client Eligibility Phase II - Insurance, Provider Enrollment and CCS 
Service Authorizations: 

• CCS Client Eligibility Phase II – Insurance will collect third party coverage 
information from CCS clients to assist DHS in recovering costs from other third party 
payers providing services. CCS is the payer of last resort. The claims adjudication 
process will charge claims to other third parties including Medi-Cal and Healthy 
Families before CCS is charged. 

• The Provider Enrollment Phase will provide a statewide database of medical and 
dental providers and facilities approved to provide services to CCS clients. 
Additionally, the Provider database developed in this phase will be used for GHPP 
clients when the GHPP phase is completed. 

• CCS Service Authorizations Phase will provide a statewide database of service 
authorizations issued by the CCS program. The database will be used for claims 
processing, enabling providers to submit claims directly to the FI for processing and 
eliminating delays and inefficiencies in the current manual process. 

In addition to the system enhancements specified above, the successful Bidder will be 
responsible for performing application maintenance and operational support functions for the 
existing CMS Net system and the new functionality implemented during this contract. The 
period of performance for System Maintenance and System Operations activities will be 
three (3) years. At the State's option, after the three years the Contract may be extended for 
up to two (2) two-year periods. 

Detailed information about the existing system and proposed enhancements is included in 
Section III, System Overview. 

I.C. Contract Terms and Conditions 
The following contractual terms are incorporated into this procurement and are included in 
Appendix A:  

• Exhibit C - General Provisions  
• Exhibit D - Information Technology General Terms/Conditions 
• Exhibit E - Information Technology Software License Special Provisions 
• Exhibit F - Information Technology Personal Services Special Provisions 
• Exhibit G – Special Terms and Conditions 

I.D. Availability 
The selected Bidder must be able to meet the requirements of this RFP and be ready to begin 
work on the Contract Award date specified in Section I.F, Key Action Dates. If personnel 
offered by the selected Bidder leave the Bidder’s firm or are otherwise unable to participate 
in this Contract, they must be replaced with comparatively qualified personnel who are 
accepted by the State, in accordance with Section V.H.5, Staffing Changes. The Department 
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of Health Services shall designate certain positions as Key Staff. A condition precedent to 
Contract Award is that the Bidder make available the personnel it bid and the State evaluated, 
in the Key Staff positions, on the proposed Contract Award date. Failure to make any such 
Key Staff available at the required time will allow the State the choice of exercising one of 
the following two (2) options: 1) accept comparatively qualified personnel in accordance 
with Section V.H.5, Staffing Changes; or 2) award this bid to and execute a contract with the 
Bidder with the next highest combined score. Should the selected Bidder fail in its 
performance of this Contract or any other term or condition of this Contract it may be 
excluded from participating in the State's bid processes for a period of up to 360 calendar 
days. 

I.E. Procurement Official and Contact 
The Procurement Official and the mailing address to send proposals and questions is: 

Tom Burton, Senior Procurement Manager 
Department of General Services 
Procurement Division 
707 Third Street, 2nd Floor 
West Sacramento, CA  95605 
Phone: (916) 375-4493  Fax: (916) 375-4490 
tom.burton@dgs.ca.gov 

I.F. Key Action Dates 
Listed below are the key activities, actions, dates and times by which the activities must be 
taken or completed for this RFP. If the State finds it necessary to change any of these dates, it 
will be accomplished via an addendum to this RFP. ALL DATES AFTER THE 
SUBMISSION OF FINAL PROPOSALS ARE APPROXIMATE AND MAY BE 
ADJUSTED AS CONDITIONS INDICATE, WITHOUT ADDENDUM TO THIS RFP. 

Table 1. Key Action Dates 
 ACTION DATE 

1.  Release RFP  June 10, 2002 
2.  Bidders’ Conference – 9:00 a.m. June 14, 2002 
3.  Last Day to Submit a letter of Intention to Submit a Proposal June 21, 2002 
4.  Pre-Qualification Proposals Due (by 4:00 p.m.) June 28, 2002 
5.  Notification to Bidders of Pre-Qualification Results July 10, 2002 
6.  Last Day to Submit Questions regarding the RFP prior to submission of 

Draft Proposals 
July 11, 2002 

7.  Draft Proposals Due (by 4:00 p.m.) July 29, 2002 
8.  Confidential Discussions August 19 – 30, 2002 
9.  Last Day to Request a Change in the RFP Requirements September 6, 2002 
10.  Final Proposals Due (by 4:00 p.m.) September 16, 2002 
11.  Oral Interviews Sept. 26 – Oct. 4, 2002 
12.  Cost Opening October 11, 2002 
13.  DGS Approval December 9, 2002 
14.  DOIT/DOF Approvals December 23, 2002 
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 ACTION DATE 
15.  Notice of Intent to Award December 24, 2002 
16.  Contract Award* January 6, 2003 
17.  CCS Client Eligibility Phase II – Insurance Phase Implementation 

Completed** 
November 2003 

18.  Provider Enrollment Phase Implementation Completed** February 2004 
19.  CCS Service Authorizations Phase Implementation Completed** April 2004 

 
* Pending control agency approval. Contract Award is made only after all required signatures are 

obtained. 
** Estimated implementation dates only; actual dates will be determined based on the winning Bidder’s 

proposal. 
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EXHIBIT I – 1. ADA COMPLIANCE POLICY 
AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE 

POLICY OF NONDISCRIMINATION ON THE BASIS OF DISABILITY 
 

To meet and carry out compliance with the nondiscrimination requirements 
of Title II of the Americans with Disabilities Act (ADA), it is the policy of 
the Procurement Division (within the State Department of General 
Services) to make every effort to ensure that its programs, activities, 
employment opportunities, and services are available to all persons, 
including persons with disabilities. 

For persons with a disability needing reasonable accommodation to 
participate in the Procurement process, or for persons having questions 
regarding reasonable accommodation for the Procurement process, please 
contact the Procurement Division at (916) 375-4400 (main office); the 
Procurement Division TTY/TDD (telephone device for the deaf) and 
California Relay Service numbers are listed below. You may also contact 
directly the Procurement Division contact person that is handling this 
procurement. 

IMPORTANT: TO ENSURE THAT WE CAN MEET YOUR 
ACCOMMODATION, IT IS BEST THAT WE RECEIVE YOUR 
REQUEST AT LEAST 10 WORKING DAYS BEFORE THE 
SCHEDULED EVENT (i.e., MEETING, CONFERENCE, 
WORKSHOP, etc.) OR DEADLINE DUE-DATE FOR 
PROCUREMENT DOCUMENTS. 

The Procurement Division TTY telephone numbers are: 

Sacramento Office: (916) 375-4400 

Fullerton Office: (714) 773-2093 

The California Relay Service Telephone Numbers are: 

Voice: 1-800-735-2922 

TTY: 1-800-735-2929 
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II. BIDDING PROCESS AND PROPOSAL FORMAT 

II.A. Identification and Classification of RFP Requirements 

II.A.1. Requirements 
The State has established certain requirements with respect to Proposals to be submitted by 
Bidders.  The use of "shall," "must," or "will" (except to indicate simple futurity) in the RFP 
indicates a requirement or condition from which a deviation, if not material, may be waived 
by the State.  A deviation from a requirement is material if the deficient response is not in 
substantial accord with the RFP requirements, provides an advantage to one Bidder over 
other Bidders, or has a potentially significant effect on the delivery, quantity or quality of 
items proposed, the amount paid to the Bidder, or the cost to the State.  Material deviations 
cannot be waived. 

II.A.2. Desirable Items 
The words "should" or "may" in the RFP indicate desirable attributes or conditions that are 
nonmandatory in nature.  Deviation from, or omission of, such a desirable feature, even if 
material, will not in itself cause rejection of the bid. 

II.B. Bidding Requirements and Conditions 

II.B.1. General 
A Bidder's Final Proposal is an irrevocable offer for one hundred and eighty (180) days 
following the scheduled date for Contract Award specified in Section I.F, Key Action Dates. 
A Bidder may extend the offer in the event of a delay of contract award. 

The State reserves the right to modify or cancel this RFP, at any time, in whole or in part. 

II.B.2. Alternative Procurement Process 
The State is using the Alternative Procurement Process in this procurement. The alternative 
procurement process is a flexible process that was designed to provide the “best value” 
solution to the State and to allow a higher level of Bidder input during the procurement 
process. The State may respond to information that becomes available during the 
procurement process by making modifications to the requirements, evaluation or alternative 
process. Because of this, Bidders are reminded that the State may require additional 
information from Bidders in the future that is not identified in this RFP at the present time. 

II.B.3. RFP Documents 
In addition to an explanation of the State's needs which must be met, this RFP includes 
instructions which prescribe the format and content of Proposals to be submitted.  

All Bidders are advised to: 

• CAREFULLY REVIEW THE CONTENTS OF THIS RFP; 
• IF CLARIFICATION IS REQUIRED, ASK IN A TIMELY MANNER; AND 
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• MAKE SURE THAT ALL PROCEDURES AND REQUIREMENTS OF THE 
RFP ARE ACCURATELY FOLLOWED AND APPROPRIATELY 
ADDRESSED. 

If a Bidder discovers any ambiguity, conflict, discrepancy, omission, or other error in this 
RFP, the Bidder shall immediately notify the State of such error in writing and request 
clarification or modification of the document.  Modifications will be made by addenda issued 
pursuant to Section II.B.6, Addenda.  Such clarifications shall be given by written notice to 
all parties who have submitted a letter of Intention to Submit a Proposal, without divulging 
the source of the request for the clarification.   

If the RFP contains an error known to the Bidder, or an error that reasonably should have 
been known, the Bidder shall bid at its own risk.  If the Bidder fails to notify the State of the 
error prior to the date fixed for submission of proposals, and is awarded the Contract, the 
Bidder shall not be entitled to additional compensation or time by reason of the error or its 
later correction.  

II.B.4. Electronic Copies of the RFP 
An Electronic copy of the RFP is available to all Bidders to assist with their preparation of 
the proposal. It is available at the DHS CMS web site (http://www.dhs.ca.gov/cmse47/) in 
both WORD 2000 and PDF formats. While this RFP is available electronically in WORD 
2000, the PDF version of the RFP is the official version and will be used to resolve any 
and all discrepancies between RFP documents. 

II.B.5. Questions Regarding the RFP 
Bidders requiring clarification of the intent or content of this RFP or on procedural matters 
regarding the procurement process may request clarification by submitting questions, with 
the envelope or email clearly marked “Questions Relating to RFP DHS 4260-144A” to the 
Procurement Official listed in Section I.E.  To ensure a response prior to the submission of 
Draft Proposals, questions must be received in writing by the scheduled date given in Section 
I.F, Key Action Dates.  Question and answer sets will be provided to all Bidders without 
identifying the submitters. 

If the Bidder believes that one or more of the RFP requirements is onerous, unfair, or 
imposes unnecessary constraints to the Bidder in proposing less costly or alternate solutions, 
the Bidder may request a change to the RFP by submitting, in writing: the recommended 
change(s), and the facts substantiating this belief and reasons for making the recommended 
change.  Such request must be submitted to the Procurement Official listed in Section I.E, by 
the date specified in Section I.F, Key Action Dates, for requesting a change in RFP 
requirements.  Oral answers shall not be binding on the State. 

II.B.6. Addenda  
The State may modify this RFP by issuance of an addendum to all parties who are 
participating in the bidding process at the time the addendum is issued. This will be 
accomplished by posting the Addenda on the CMS Network Enhancement 47 Project website 
at http://www.dhs.ca.gov/cmse47/.  Addenda will be numbered consecutively. If any 
Bidder determines that an addendum unnecessarily restricts its ability to bid, the Bidder is 

http://www.dhs.ca.gov/cmse47/
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allowed five (5) working days from the release date of the addendum to submit a protest to 
the addendum according to the instructions contained in Section II.B.16, Protests.  

II.B.7. Bonds or Security Documents 
The State reserves the right to require a faithful performance bond or other security document 
from an admitted Surety Insurer for the goods and services specified in this RFP from the 
Bidder in an amount not to exceed the amount of the contract. If the State requires the Bidder 
to actually provide the bond it will pay the contractor’s documented reasonable bonding 
costs.  

II.B.8. Discounts 
In connection with any discount offered, except when provision is made for a testing period 
preceding acceptance by the State, time will be computed from date of delivery of the 
supplies or equipment as specified, or from date correct invoices are received in the office 
specified by the State if the latter date is later than the date of delivery.  When provision is 
made for a testing period preceding acceptance by the State, date of delivery shall mean the 
date the supplies or equipment are accepted by the State during the specified testing period.  
Payment is deemed to be made, for the purpose of earning the discount, on the date of 
mailing the State warrant or check. 

Cash discounts of less than twenty (20) days or less than one half of one percent (.5%) will 
not be considered in evaluating offers for award purposes unless otherwise specified by the 
State in this RFP; however, offered discounts of less than twenty (20) days will be taken if 
payment is made within the discount period, even though not considered in the evaluation of 
offers. 

II.B.9. Joint Proposals 
A joint Proposal (two or more Bidders bidding jointly on one Proposal) may be submitted 
and each participating Bidder must sign the joint Proposal.  If the contract is awarded to joint 
Bidders, it shall be one indivisible contract.  Each joint Bidder will be jointly and severally 
responsible for the performance of the entire contract, and the joint Bidders must designate, 
in writing, one individual having authority to represent them in all matters relating to the 
contract.  The State assumes no responsibility or obligation for the division of orders or 
purchases among the joint Bidders. 

II.B.10. Air or Water Pollution Violations 
Unless the contract is less than $5,000 or with a sole source Contractor, Government Code 
Section 4477 prohibits the State from contracting with a person, including a corporation or 
other business association, who has been determined to be in violation of any State or federal 
air or water pollution control law.  Government Code Section 4481 requires the State Water 
Resources Control Board and the Air Resources Board to notify State agencies of such 
persons. 

Prior to an award, the State shall ascertain if the intended awardee is a person included in 
notices from the Boards by reference to notices.  In the event of any doubt of the intended 
awardee's identity or status as a person who is in violation of any State or federal air or water 
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pollution law, the State will notify the appropriate Board(s) of the proposed award and afford 
the Board(s) the opportunity to advise the State that the intended awardee is such a person. 

No award will be made to a person who is identified, either by the published notices or 
by advice, as a person in violation of State or federal air or water pollution control laws. 

II.B.11. Fair Employment and Housing Commission Regulations 
California Government Code Section 12990 requires all State Contractors to have 
implemented a Nondiscrimination Program before entering into any contract with the State.  
The Department of Fair Employment and Housing (DFEH) randomly selects and reviews 
State Contractors to ensure their compliance with the law.  DFEH periodically disseminates a 
list of vendors who have not complied.  Any vendor so identified is ineligible to enter into 
any State contract. 

II.B.12. Exclusion for Conflict of Interest 
No consultant shall be paid out of State funds for developing recommendations on the 
acquisition of electronic data processing (EDP) products or services or assisting in the 
preparation of a feasibility study if that consultant is to be a source of such acquisition or 
could otherwise directly and/or materially benefit from State adoption of such 
recommendations or the course of action recommended in the feasibility study.  Further, no 
consultant shall be paid out of State funds for developing recommendations on the disposal 
of State surplus EDP products if that consultant would directly and/or materially benefit from 
State adoption of such recommendations. 

II.B.13. Follow-on Contracts 
No person, firm, or subsidiary thereof who has been awarded a consulting services contract, 
or a contract which includes a consulting component, may be awarded a contract for the 
provision of services, delivery of goods or supplies, or any other related action which is 
required, suggested, or otherwise deemed appropriate as an end product of the consulting 
services contract.  Therefore, any consultant who contracts with a State agency to develop 
formal recommendations for the acquisition of EDP products or services is precluded from 
contracting for any work recommended in the formal recommendations.  (Formal 
recommendations include, among other things, feasibility studies.) 

II.B.14. Disclosure of Financial Interests 
Proposals in response to State procurements for assistance in preparation of feasibility studies 
or the development of recommendations for the acquisition of EDP products and services 
must disclose any financial interests (i.e., service contract, OEM agreements, remarketing 
agreements, etc.) that may foreseeably allow the individual or organization submitting the 
Proposal to materially benefit from the State's adoption of a course of action recommended in 
the feasibility study or the acquisition recommendations.  If, in the State's judgment, the 
financial interest will jeopardize the objectivity of the recommendations, the State may reject 
the Proposal. 

In addition, should a consultant establish or become aware of such a financial interest during 
the course of contract performance, the consultant must inform the State in writing within ten 
(10) working days of such event.  If, in the State's judgment, the newly established financial 
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interest will jeopardize the objectivity of the recommendations, the State shall have the 
option of terminating the contract. 

Failure to disclose a relevant financial interest on the part of a consultant will be deemed 
grounds for termination of the contract with all associated costs to be borne by the consultant 
and, in addition, the consultant may be excluded from participating in the State's bid 
processes for a period of up to 360 calendar days in accordance with Public Contract Code 
Section 12102 (j). 

II.B.15. Independent Contractor Reporting 
Any independent contractor, prior to being awarded a purchase order which contains 
services, must provide certain information pertaining to its business to the State. The State, in 
accordance with Unemployment Insurance Code Section 1088.8, will report such information 
to the Employment Development Department. By submitting a proposal, the Bidder 
acknowledges this information is required and that it is being reported to the Employment 
Development Department. 

II.B.16. Protests 
Before a protest is submitted regarding any issue other than selection of the "successful 
bidder," the Bidder must make full and timely use of the procedures described in Section 
II.B.5, Questions Regarding the RFP, to resolve any outstanding issue(s) between the Bidder 
and the State.  The procurement procedure is designed to give the Bidder and the State 
adequate opportunity to submit questions and discuss the requirements before the Final 
Proposal is due.  The protest procedure is made available in the event that a Bidder cannot 
reach a fair agreement with the State after exhausting these procedures.  In such cases, a 
protest may be submitted according to the procedure below.  Protests regarding any issue 
other than selection of the "successful bidder" will be heard and resolved by the Deputy 
Director of the Department of General Services Procurement Division whose decision will be 
final. 

If a Bidder has submitted a bid which it believes to be totally responsive to the requirements 
of the RFP and to be the bid that should have been selected according to the evaluation 
procedure in the section on Evaluation and Selection and the Bidder believes the State has 
incorrectly selected another Bidder for award, the Bidder may submit a protest of the 
selection as described below.  Protests regarding selection of the "successful bidder" will be 
heard and resolved by the State Board of Control whose decision will be final. 

All protests must be made in writing, signed by an individual who contractual authority to 
bind the bidding company, and contain a statement of the reason(s) for protest; citing the law, 
rule, regulation or procedures on which the protest is based.  The protester must provide facts 
and evidence to support the claim.  Protests must be mailed or delivered to: 

Mailing Address: 

Deputy Director 
Procurement Division 
707 Third Street, 2nd Floor 
West Sacramento, CA  95605 
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All protests of the RFP or protests concerning the evaluation, recommendation, or other 
aspects of the selection process must be received by the Deputy Director of the Procurement 
Division as promptly as possible, but not later than the respective times and dates specified in 
Section I.F, Key Action Dates, for such protests or the respective date of the Notification of 
Intent to Award, whichever is later.  Certified or registered mail must be used unless 
delivered in person, in which case the protester should obtain a receipt of delivery. 

II.C. Bidding Steps 
The procurement process for this RFP is composed of the following steps: 

• Bidders’ Conference; 
• Bidders’ Intention to Submit a Proposal; 
• Pre-Qualification Proposals; 
• Notification of Pre-Qualification Results; 
• Draft Proposals; 
• Confidential Discussions;  
• Final Proposals, including oral interviews and dollar cost information; 
• Contract Award; and 
• Debriefing. 

The Bidder should carefully proof the Pre-Qualification, Draft, and Final Proposal for errors 
and adherence to the RFP requirements before they are submitted. 

II.C.1. Bidders’ Conference 
A Bidders' Conference will be held during which Bidders will be afforded the opportunity to 
meet with State personnel to discuss the content of the RFP and the procurement process. In 
addition, a demonstration of the existing CMS Net system is planned. 

The State will accept oral questions during the conference and will make a reasonable 
attempt to provide answers prior to the conclusion of the conference. A copy of the questions 
and appropriate answers will be posted within approximately ten (10) working days on the 
CMS Network Enhancement 47 Project website http://www.dhs.ca.gov/cmse47/. If 
questions asked at the conference cannot be adequately answered during the discussion, 
answers will be posted on the website after the conference. Oral answers or statements made 
by the State shall not be binding on the State. 
The location of the Bidders’ Conference is: 

Health and Human Services Agency Data Center Training Center  
9323 Tech Center Drive, Suite 100 
Sacramento, CA 95826 

II.C.2. Bidders’ Intention to Submit a Proposal 
Bidders that choose to participate in this RFP are requested to submit a letter of Intention to 
Submit a Proposal by the date specified in Section I.F, Key Action Dates. Only those Bidders 

http://www.dhs.ca.gov/cmse47/
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acknowledging interest in this RFP will receive additional correspondence regarding this 
procurement.   

The State is also interested in a Contractor’s reasons for not submitting a proposal. If Bidders 
have indicated significant problems with the RFP requirements, the State will examine the 
stated reasons for the problems and will attempt to resolve any issues in contention, if not 
contrary to the State's interest, and will amend the RFP if appropriate.   

II.C.3. Pre-Qualification Proposals 
A Bidder that chooses to participate in this procurement must submit a complete Pre-
Qualification Proposal. Pre-Qualification Proposals must be complete in all respects, 
including a signed Pre-Qualification Proposal Transmittal Form. All Pre-Qualification 
Proposals will be reviewed in accordance with the evaluation criteria defined for the Pre-
Qualification Proposal in Section II.E.3, Pre-Qualification Proposal Review. 

All Bidders that do not pass the Pre-Qualification step will be excluded from the remaining 
steps of the procurement process. A Bidder that does not submit a Pre-Qualification Proposal 
on time is automatically eliminated from further competition.  

II.C.4. Notification of Pre-Qualification Results 
Bidders selected to continue in the competition from the pre-qualification phase will be 
notified by the State and will be invited to submit Draft and Final Proposals. All others will 
be notified that they failed to qualify for the submission of Draft and Final Proposals 

II.C.5. Draft Proposals 
Submission of a Draft Proposal is strongly recommended so that the Bidder may obtain the 
benefit of the two-step procurement process.  If Draft Proposals are submitted, they must be 
submitted by Bidders by the date specified in Section I.F, Key Action Dates. The Draft 
Proposals must be complete in all respects except that dollar cost information must be 
replaced by XXXs.  The State Evaluation Team will evaluate each Draft Proposal and notify 
the Bidder of any defects it has noted.  Such notification is intended to minimize the risk that 
the Final Proposal will be deemed non-compliant; however, the State will not provide any 
warranty that all defects in the Draft Proposal have been detected and that such 
notification will not preclude rejection of the Final Proposal if such defects are later 
found.  

II.C.6. Confidential Discussions 
The State will conduct confidential discussions with Bidders submitting Draft Proposals.  At 
the confidential discussion, the State will identify areas of the Bidder’s Draft Proposal that 
may not be fully compliant with the requirements of the RFP and areas that are confusing to 
the State Evaluation Team. Oral statements made by either party during confidential 
discussions shall not be binding.  

II.C.7. Final Proposals 
Final Proposals must be complete in all respects, including a signed Proposal Transmittal 
Form. A Final Proposal may be rejected if it is conditional or incomplete, or if it contains any 
alterations of form or other irregularities of any kind. The Final Proposal must contain all 
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costs required by Section II.D, Proposal Format, setting forth the price for each unit price 
item, and a total price for each lump sum price item in the schedule, all in clearly legible 
figures.  Cost data (as identified in the above referenced section) must be submitted under 
separate, sealed cover.  

II.C.8. Delivery of Pre-Qualification, Draft, and Final Proposals 
The Draft and Final Proposals must be submitted by Bidders by the dates and times specified 
in Section I.F, Key Action Dates.  If mailed, proposals must be received on or before the 
specified date. Pre-Qualification and Final Proposals not received by the date and time 
specified in Section I.F, Key Action Dates will be rejected. 

Mail or deliver Proposals to the Procurement Official listed in Section I.E.  If mailed, Bidders 
should use certified or registered mail with return receipt requested, as mailing of proposals 
is done at the Bidder’s own risk of untimely delivery, lost mail, etc. 

Proposals must be received in the number of copies stated in Section II.D, Proposal Format. 
As required in Section II.D, Proposal Format, all cost data for the Final Proposal must be 
submitted under separate, sealed cover and clearly marked “COST DATA”.  If cost data is 
not submitted in this manner, the Proposal may be rejected. If discrepancies are found 
between two or more copies of the Proposal, the Proposal may be rejected.  However, if not 
so rejected, the Master Copy will provide the basis for resolving such discrepancies.  If 
one (1) copy of the Final Proposal is not clearly marked “Master Copy”, the State may reject 
the bid; however, the State, at its sole option, may select, immediately after Proposal 
opening, one (1) copy to be used as the Master Copy. 

II.C.9. Withdrawal and Resubmission/Modification of Proposals 
The withdrawal of any Proposal must be made in writing prior to the Proposal submission 
date and time and must be signed by an authorized Contractor representative. An oral or 
telephone request to withdraw a proposal is not acceptable. The Bidder may thereafter 
submit a new or modified Proposal prior to such Proposal submission date and time. 

II.C.10. Errors in the Final Proposal 
An error in the Final Proposal may cause the rejection of that Proposal; however, the State, at 
its sole option, may retain the Proposal and make certain corrections.  In determining if a 
correction will be made, the State will consider the conformance of the Proposal to the 
format and content required by the RFP, and any unusual complexity of the format and 
content required by the RFP. 

1. If the Bidder's intent is clearly established based on review of the complete Final 
Proposal submittal, the State, at its sole option, may correct an error based on that 
established intent. 

2. The State, at its sole option, may correct obvious clerical errors. 

3. The State, at its sole option, may correct discrepancy and arithmetic errors on the basis 
that, if intent is not clearly established by the complete Proposal submittal, the Master 
Copy shall have priority over additional copies, the Proposal narrative shall have priority 
over the Contract, the Contract shall have priority over the cost sheets, and within each of 
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these, the lowest level of detail will prevail.  If necessary, the extensions and summary 
will be recomputed accordingly, even if the lowest level of detail is obviously misstated.  
The total price of unit-price items will be the product of the unit price and the quantity of 
the item.  If the unit price is ambiguous, unintelligible, uncertain for any cause, or is 
omitted, it shall be the amount obtained by dividing the total price by the quantity of the 
item. 

4. The State, at its sole option, may correct errors of omission, and in the following four 
situations, the State will take the indicated actions if the Bidder's intent is not clearly 
established by the complete Proposal submittal. 

• If an item is described in the narrative and omitted from the Contract and cost data 
provided in the Proposal for evaluation purposes, it will be interpreted to mean that 
the item will be provided by the Bidder at no cost. 

• If a minor item is not mentioned at all in the Final Proposal and is essential to 
satisfactory performance, the Proposal will be interpreted to mean that the item will 
be provided at no cost. 

• If a major item is not mentioned at all in the Final Proposal, the Proposal will be 
interpreted to mean that the Bidder does not intend to supply that item. 

• If a major item is omitted, and the omission is not discovered until after contract 
award, the Bidder shall be required to supply that item at no cost. 

5. If a Bidder does not follow the instructions for computing costs not related to the 
Contract (e.g., office space costs), the State may reject the Proposal, or at its sole option, 
recompute such costs based on instructions contained in the RFP. 

If the recomputations or interpretations, as applied in accordance with this section result 
in significant changes in the amount of money to be paid to the Bidder (if awarded the 
Contract) or in a requirement of the Bidder to supply a major item at no cost, the Bidder 
will be given the opportunity to promptly establish the grounds legally justifying relief 
from its Proposal. 

It is absolutely essential that Bidders carefully review the cost elements in their 
Final Proposal, since they will not have the option to change them after the time for 
submittal. 

II.C.11. Flawed Final Proposals 
The State may declare the Final Proposal to be an additional Draft Proposal in the event that 
the State Evaluation Team determines that Final Proposals from all Bidders contained 
material deviations and that it is in the best interest of the State to continue the bid process.  
If this occurs, the State will issue an addendum to the RFP and a Confidential Discussion will 
be held with each Bidder that submitted a flawed Final Proposal and any other Bidder that 
requests a Confidential Discussion.  Each Bidder will be instructed of the due date for the 
submission of a new completed Final Proposal to the State.  This submission must conform 
to all of the requirements of the original Final Proposal as amended by any subsequent 
addenda.  During the evaluation of the new Final Proposal, the State Evaluation Team may 
request the Bidder to clarify any area of the Proposal that the State Evaluation Team 
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determines to be unclear.  However, this request for clarification will not be an opportunity 
for the Bidder to change its proposal. 

II.C.12. Rejection of Bids 
The State may reject any or all bids and may waive any immaterial deviation or defect in a 
bid.  The State's waiver of any immaterial deviation or defect shall in no way modify the RFP 
documents or excuse the Bidder from full compliance with the RFP specifications if awarded 
the Contract. 

II.C.13. Oral Interviews 
As part of the evaluation of Final Proposals, the State Evaluation Team will conduct an oral 
interview with the Bidder’s proposed key personnel to confirm and validate the information 
provided by the Bidder in the Final Proposal. The oral interviews will be conducted in 
Sacramento, California. It is anticipated that the oral interview for each Bidder’s team will 
last two to three hours. 

II.C.14. Contract Award 
Award of contract, if made, will be in accordance with Section II.E, Evaluation and 
Selection, to a responsible Bidder whose Final Proposal complies with all the requirements of 
the RFP documents and any addenda thereto, except for such immaterial defects as may be 
waived by the State.  Contract Award is made after all required contract signatures are 
obtained. 

If a Bidder, having submitted a Final Proposal, can show that its Proposal, instead of the 
Proposal selected by the State, should be selected for contract award according to the rules of 
Section II.E, Evaluation and Selection, the Bidder will be allowed five (5) working days to 
submit a protest to the Intent to Award, according to the instructions contained in Section 
II.B.16, Protests. 

II.C.15. Debriefing 
A debriefing may be held after Contract Award at the request of any Bidder for the purpose 
of receiving specific information concerning the evaluation of their proposal.  Information 
provided in the debriefing discussion will be based primarily on the technical and cost 
evaluations of the Bidder's Final Proposal.  A debriefing is not the forum to challenge the 
RFP specifications or requirements. 

II.D. Proposal Format 

II.D.1. Intention to Submit a Proposal 
Bidders that choose to participate in this RFP are requested to submit a letter of Intention to 
Submit a Proposal. The letter should identify the contact person for the solicitation process, 
street address, e-mail address, a phone number, and a fax number (see Exhibit II-1, Sample 
Letter of Intention to Submit a Proposal).  Information to be provided to a Bidder will only 
be given to the designated contact person.  It shall be the Bidder's responsibility to 
immediately notify the Procurement Official, in writing, regarding any revision to the 
information pertaining to the Bidder’s designated contact person.  The State shall not be 
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responsible for proposal correspondence not received by the Bidder if the Bidder fails to 
notify the State, in writing, about any change pertaining to the designated contact person.   

II.D.2. Pre-Qualification Proposal Format and Content 
The Pre-Qualification Proposal must be submitted by the date specified in Section I.F, Key 
Action Dates, and in the manner specified in Section II.C.8, Delivery of Pre-Qualification, 
Draft, and Final Proposals. The Proposal must be submitted in the number of copies indicated 
and should be structured in the following manner: 

Volume 1 – Pre-Qualification Proposal  10 copies plus a Master Copy 

� Proposal Transmittal Form – Exhibit II-2 
� Tab 1 - Financial Information 
� Tab 2 - Proof of Bondability 
� Tab 3 - Corporate Experience References – Exhibit II-3 

II.D.2.a. Volume 1 – Pre-Qualification Proposal 

Prior to award of the contract, the State must be assured that the Bidder selected has all of the 
resources to successfully perform under the contract.  This includes experience in similar 
endeavors and financial resources sufficient to complete performance under the contract. 

To evaluate the Bidder’s responsibility, the following items shall be submitted as part of the 
Bidder’s Pre-Qualification Proposal, in the order and format indicated below.  

(1) Proposal Transmittal Form 

The Pre-Qualification Proposal Transmittal Form, Exhibit II-2, must be completed and 
should be included as the first page of Volume 1. 

(2) Tab 1 – Financial Information 

Proposal Volume 1 Tab 1 must contain audited financial statements or annual reports for at 
least the last three (3) years.  A Bidder’s 10-K is acceptable.  In the event of a joint bid, all 
parties must submit financial information.  The following items shall be included: 

• Statement of income and related earnings 
• Statement of changes in financial position balance sheet 
• Form 10-K or personal tax returns for the previous three (3) years  
• Opinions concerning financial statements from a CPA 

NOTE:  If any of the submitted financial information is identified by the Bidder as 
confidential, and the State agrees it is confidential, it shall be treated as such by the 
State and returned upon request after the Bidder's financial stability has been 
determined. 
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(3) Tab 2 – Proof of Bondability 

Proposal Volume 1 Tab 2 must contain proof of bondability. The proof of bondability must 
be from an admitted Surety Insurer and state that the bonding company will bond the Bidder 
for $2 million.   

(4) Tab 3 - Corporate Experience 

Proposal Volume 1 Tab 3 must contain references for a minimum of THREE (3) recent 
projects it has completed that are similar in size (e.g., at least $1 million in development 
costs), scope (full scope of system development lifecyle activities), and type (e.g., application 
development, geographically distributed users) of the project specified in this RFP.  Recent 
projects are defined as projects that have been completed within the past three (3) years. 
Failure to provide verifiable references may cause the Proposal to be rejected. The purpose of 
the Project/Client Reference requirement is to provide the State the ability to assess the 
Bidder’s prior record and experience in providing similar or relevant services to other 
organizations. All references must be specific to the services proposed for this procurement. 
References must include the information specified on Exhibit II-3, Project/Client Reference 
Form. 

The descriptions of these projects must be detailed and comprehensive enough to permit the 
State to assess the similarity of those projects to the work anticipated in the award of the 
contract resulting from this procurement.  The descriptions should contain project 
measurements and success statistics as specified on Exhibit II-3 to determine the efficiency 
and effectiveness of the work performed by the Bidder. The State’s determination of the 
similarity of the projects’ included as references to the project specified in the RFP, for the 
purpose of this RFP, shall be final. 

During the evaluation and selection process, the State may contact the specified references, 
and may contact any other customers or references which may become known to the State 
through any source.  

II.D.3. Draft Proposal Format and Content 
The Draft Proposal should follow the format and content of the Final Proposal except the 
submission must not include actual dollar cost information.  All dollar cost items must be 
filled in using XXXs in the Draft Proposal.  Costs must include any additional information or 
language that will be shown in the Final Proposal, without providing any cost figures. It is 
important that all exhibits and all cost tables be included with all entries completed except 
dollar figures. 

Inclusion of cost figures in the Draft Proposal may result in elimination of the Bidder from 
further participation in the procurement process. 

II.D.4. Final Proposal Format and Content 
The Final Proposal must be submitted on the date specified in Section I.F, Key Action Dates, 
and in the manner specified in Section II.C.8, Delivery of Pre-Qualification, Draft, and Final 
Proposals. The Proposal must be submitted in the number of copies indicated and should be 
structured in the following manner: 
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Volume 1 – Response to Requirements  10 copies plus a Master Copy 

� Final Proposal Transmittal Form – Exhibit II-4 
� Tab 1 – Response to Administrative Requirements 
� Tab 2 – Response to Statement of Work 
� Tab 3 – Exhibits 
� Tab 4 - Draft Plans 
� Tab 5 – Std. 213 – Appendix A   4 original signed copies 

Volume 2 – Cost Proposal    10 copies plus a Master Copy 

� Part 1 – Cost Tables  
� Part 2 – Summary of DVBE Participation with completed cost information 
� Part 3 – Small Business Preference Notification 

In addition to the number of hardcopies of the Proposal stated above, the Bidder is required 
to submit an electronic copy of the Proposal on a CD-ROM. 

II.D.4.a. Volume 1 – Response to Requirements 

This volume must contain all responses to Section IV, Administrative Requirements, and 
Section V, Statement of Work.  All forms and exhibits, except for cost data, must be 
completed and included in this Volume. Volume 1 must be in the order and format indicated 
below.  

(1) Proposal Transmittal Form 

The Final Proposal Transmittal Form, Exhibit II-4, must be completed and should be 
included as the first page of Proposal Volume 1. 

(2) Tab 1 – Response to Administrative Requirements 

Proposal Volume 1 Tab 1 must contain a response for each item (all paragraphs and 
subparagraphs) identified in Section IV, Administrative Requirements.  

It is necessary that each requirement be acknowledged and agreed to.  Bidders must state 
compliance to each requirement by completing the legend found at the end of each 
requirement. Section IV must be included and inserted into Volume 1 Tab 1 in its entirety 
with appropriate responses checked “Bidder agrees to the above requirement?  

YES  ______NO  ______”. 

All requirements in Section IV are mandatory.  Failure to respond to a requirement may 
cause the Proposal to be rejected.  The Bidder must indicate “YES”, which certifies a 
commitment to the performance of each requirement under the direction of State 
management while adhering to all specified standards and maintenance procedures as 
identified in each requirement. A “NO” response to any requirement may result in 
disqualification of the Contractor.  
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(3) Tab 2 – Response to Statement of Work 

Proposal Volume 1 Tab 2 must contain a response for each item (all paragraphs and 
subparagraphs) identified in Section V, Statement of Work.  

It is necessary that each requirement be acknowledged and agreed to.  Bidders must state 
compliance to each requirement by completing the legend found at the end of each 
requirement. Section V must be included and inserted into Volume 1 Tab 2 in its entirety 
with appropriate responses checked. “Bidder agrees to the above requirement?  

YES  ______NO  ______.” 

All requirements in Section V are mandatory.  Failure to respond to a requirement may cause 
the Proposal to be rejected.  The Bidder must indicate “YES”, which certifies a commitment 
to the performance of each requirement under the direction of State management while 
adhering to all specified standards and maintenance procedures as identified in each 
requirement. A “NO” response to any requirement may result in disqualification of the 
Contractor. 

(4) Tab 3 – Exhibits 

The following RFP exhibits must be completed, as appropriate and/or required, and should 
be included in Proposal Volume I Tab 3: 

• Target Area Contract Preference Act (TACPA) Form 830 (optional) 
• Enterprise Zone Act (EZA) Form 831S (optional) 
• Local Agency Military Base Recovery Act (LAMBRA) Form 832 (optional) 
• DVBE Participation Program Requirements - THE EXHIBIT FOR THIS VOLUME 

MUST BE COMPLETE IN EVERY DETAIL EXCEPT FOR COST 
INFORMATION.  DO NOT INCLUDE COST INFORMATION IN THIS 
VOLUME.  COMPLETE A DUPLICATE DVBE EXHIBIT WITH THE 
COMPLETED COST INFORMATION AND SUBMIT WITH VOLUME 2. 

(5) Tab 4 –Draft Plans and Documents 

The following RFP draft plans and documents must be developed and should be included in 
Proposal Volume I Tab 4: 

• Draft Staffing Management Plan (including Exhibit V-2, Resume Summary Forms 
and detailed resumes for all proposed staff) 

• Draft Project Management Plan 
• Technical Approach (including Exhibit V-3, Additional Equipment and COTS 

Software, if applicable) 

(6) Tab 5 – Standard Agreement Form 213 (Std. 213) 

The following document must be completed and included in Proposal Volume I Tab 5: 

• Standard Agreement Form 213 (located in Appendix A-  Contract Terms and 
Conditions) 
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Fill in only the following items: 

• Contractor’s Name in Item #1. 
• Contractor’s information identified in the box marked “CONTRACTOR”.  
• An original signature must appear on each of the four (4) originals of this form 

submitted with the Final Proposal.  

II.D.4.b. Volume 2 – Cost Proposal 

Volume 2 must be separately sealed and clearly labeled: Volume 2 – Cost Proposal.  It will 
not be opened for evaluation until the evaluation and scoring of Section IV, Administrative 
Requirements, and Section V, Statement of Work, have been completed as described in 
Section II.E, Evaluation and Selection.  Volume 2 must contain all completed tables listed 
below, as required by the RFP:   

• PART 1 -  Cost Tables 
– Cost Table 1 – System Enhancements 

– Cost Table 2 – System Maintenance 

– Cost Table 3 – System Operations 

– Cost Table 4 – Office Space Costs 

– Cost Table 5 – Summary Costs 

Bidders shall present their proposed project prices in the formats provided in this section.  If 
an item has no cost, enter the numeral “0” rather than leaving a blank.  If any character other 
than a numeral is used (e.g., a dash) or an item is left blank, the State will assume the cost of 
the item to be zero.  The Cost Tables are to be used in the format presented in this section 
(i.e., do not make any additions, deletions, or changes to the format of the Cost Tables).   

(1) Cost Table 1 - System Enhancements 

Costs for the three (3) System Enhancements (i.e., CCS Client Eligibility Phase II – Insurance, 
Provider Enrollment, and CCS Service Authorizations) will be paid for on a fixed-price basis. 
Bidders must provide pricing for each enhancement. In addition, Bidders must provide 
estimated hours for each enhancement that should map to the draft Project Work Plan required 
by Section V.I.1, Project Work Plan. Bidders may provide additional supporting cost 
information (e.g., an explanation of the methodology and assumptions used to arrive at the cost). 
Bidders must clearly explain the relationship between the supporting cost information provided 
and the cost.  Bidders may submit the supporting cost information in any format.  The 
supporting cost information may be considered during the Proposal evaluation process.  

The price for each enhancement must include, but is not necessarily limited to, the costs for the 
activities for requirements analysis, design, coding, integration, testing, and installation and 
acceptance related to the enhancement.  Costs for additional Commercial-off-the-Shelf 
(COTS) products and any additional hardware necessary to implement the Bidder’s 
solution MUST NOT be included in the Bidder’s cost. Any additional COTS products or 
hardware identified by the Bidder in its response to Section V.N, Technical Approach, must 
be included in Exhibit V-3, Additional Equipment and COTS Software. These items will be 
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costed by the State and added to the Bidder’s proposed costs for evaluation purposes. Any 
identified additional COTS products and/or hardware will be procured directly by the State. 

Cost Table 1 - System Enhancements

System Enhancement Estimated Staff Hours* Proposed Cost**
CCS Client Eligibility Phase II - Insurance Phase
Provider Enrollment Phase
CCS Service Authorizations Phase

Total Cost 0.0 $0.00

*Estimated Staff Hours should map to the draft Project Work Plan
**Proposed cost is a fixed-price bid  

(2) Cost Table 2 - System Maintenance 

The Bidder is to list here the personnel costs associated with system maintenance activities 
that may be requested by the State, as described in Section V, Part Four – System 
Maintenance. Bidders must include the maximum hourly rates by category of personnel in 
Cost Table 2.   

The Evaluation Factor is based on the estimated yearly workload for system maintenance 
activities. See Section V.Q, Estimated Effort, for additional information. 

Cost Table 2 - System Maintenance

Job Classification Year 1 Year 2 Year 3
 Hourly 
Rate*

Evaluation 
Factor

Evaluation 
Cost

Hourly 
Rate*

Evaluation 
Factor

Evaluation 
Cost

Hourly 
Rate*

Evaluation 
Factor

Evaluation 
Cost

Application Developer/Programmer 1650 $0.00 1800 $0.00 1890 $0.00
Business Applications Development Specialist 330 $0.00 360 $0.00 378 $0.00
Project Management 330 $0.00 360 $0.00 378 $0.00
Software Architect/Senior Software Developer 990 $0.00 1080 $0.00 1134 $0.00

Totals 3300 $0.00 3600 $0.00 3780 $0.00

Job Classification Year 4 Year 5
 Hourly 
Rate*

Evaluation 
Factor

Evaluation 
Cost

Hourly 
Rate*

Evaluation 
Factor

Evaluation 
Cost

Application Developer/Programmer 1984 $0.00 2083 $0.00
Business Applications Development Specialist 397 $0.00 417 $0.00
Project Management 397 $0.00 417 $0.00
Software Architect/Senior Software Developer 1191 $0.00 1250 $0.00

Totals 3969 $0.00 4167 $0.00

Job Classification Year 6 Year 7
 Hourly 
Rate*

Evaluation 
Factor

Evaluation 
Cost

Hourly 
Rate*

Evaluation 
Factor

Evaluation 
Cost

Application Developer/Programmer 2187 $0.00 2299 $0.00
Business Applications Development Specialist 438 $0.00 459 $0.00
Project Management 438 $0.00 459 $0.00
Software Architect/Senior Software Developer 1313 $0.00 1378 $0.00

Total Cost 4376 $0.00 4595 $0.00

*The Proposed Hourly Rate will be the maximum hourly billing rate for approved work authorizations
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(3) Cost Table 3 - System Operations 

Costs for System Operations activities, as described in Section V, Part Five – System 
Operations, will be paid for on a fixed-price basis. Pricing for system maintenance activities 
shall not be included on Cost Table 3; these costs are included in Cost Table 2. 

System Operations costs shall be quoted as a per month cost. The Bidder may propose a 
different monthly cost for various periods of performance, but the Bidder must provide costs 
that cover the possible seven-year (84-month) System Operations period. 

Cost Table 3 - Systems Operations

Time Period* Estimated Hours 
Per Month Monthly Rate** Number of 

Months Extended Cost

Month ____ to Month ____ $0.00
Month ____ to Month ____ $0.00
Month ____ to Month ____ $0.00
Month ____ to Month ____ $0.00
Month ____ to Month ____ $0.00
Month ____ to Month ____ $0.00
Month ____ to Month ____ $0.00
Month ____ to Month ____ $0.00

Total Cost 0 $0.00

*Time Period must equal 84 months
**Monthly Rate is a fixed-price bid  

(4) Cost Table 4 – Office Space Cost 

The Office Space Cost Table represents the cost for the State office space that will be utilized 
by the Bidder, as discussed in Section V.G, Contractor Staff Location.  

 

(5) Cost Table 5 – Cost Summary 

The Summary Cost Table represents the Bidder’s proposed total cost for system 
enhancements, system maintenance, and system operations. The Bidder should provide only 

Cost Table 4 - Office Space Costs

Office Space: Number of Office 
Cubicles

Number of 
Months

Cost per Office 
Cubical/Month Total Cost

System Enhancements $119.00 $0.00
System Maintenance $119.00 $0.00
System Operations $119.00 $0.00

$0.00Total Office Space Cost
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one Summary Cost Table with their proposal. The Total Costs from Tables 1 – 4 should be 
entered on this table. 

 

 

• PART 2 -  Summary of DVBE Participation with completed cost information 
• PART 3 -  Small Business Preference Notification 

II.E. Evaluation and Selection 
Responses to this RFP will be evaluated based on best value to the State.  Best value to the 
State is the proposal that best meets, and potentially exceeds, the State’s administrative and 
technical requirements at the most reasonable overall cost to implement and operate, with an 
acceptable level of risk.  

Once the State has determined which proposal, if any, offers the best business solution, that 
proposal will become the basis for a contract.    

II.E.1. State Evaluation Team 
The State has established an Evaluation Team comprised of individuals selected from DGS 
and DHS management, staff, and their representatives. The Evaluation Team will be 
responsible for the review and evaluation of Bidder proposals in accordance with the process 
described in this section of the RFP. The State may engage additional qualified individuals 
during the process to assist the Evaluation Team in gaining a better understanding of 
technical, financial, legal, contractual, or program issues. These individuals will not have 
voting privileges or responsibility for the evaluation process. 

II.E.2. Receipt of Proposals 
Each proposal will be date and time stamped as it is received and reviewed to ensure that all 
responses are submitted under appropriate cover and properly identified. Pre-Qualification, 
Draft, and Final Proposals must be in the quantity and format specified in Section II.D, 
Proposal Format. 

II.E.3. Pre-Qualification Proposal Review 
The Pre-Qualification Proposal must contain the information requested. The main purpose of 
the Pre-Qualification Proposal is to provide the State with enough information for the State to 
pre-qualify Bidders based on past experience and financial stability to advance to the Draft 

Cost Table 5 - Cost Summary

Cost Category Summary Cost
System Enhancements (Cost Table 1)
System Maintenance (Cost Table 2)
System Operations (Cost Table 3)
Office Space (Cost Table 4)

Total Cost $0.00
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and Final Proposal step. All Bidders who pass the pre-qualification step will be qualified to 
submit Draft and Final Proposals. 

Pre-Qualification Proposals received by the date and time specified in Section I.F, Key 
Action Dates will be opened and reviewed for completeness. During the review, the State 
may contact the listed reference(s) to confirm the information provided by the Bidder and 
determine the reference’s satisfaction with the outcome of the project and/or personnel.  

The evaluation of Pre-Qualification Proposals will consist of the following: 

II.E.3.a. Completeness Check (pass/fail) 

The Evaluation Team will review the Bidder’s Pre-Qualification Proposal package to 
determine whether the required number of copies of the proposal has been submitted and that 
the structure and content of the proposal are in conformance with the information 
requirements of this RFP. Absence of required information may result in the Proposal being 
deemed non-responsive and may be cause for rejection. 

II.E.3.b. Financial Information (pass/fail) 

The Evaluation Team will review the Financial Information to validate the Bidder’s financial 
responsibility. The State’s determination of the Bidder’s financial responsibility, for the 
purpose of this RFP, shall be final. 

II.E.3.c. Proof of Bondability (pass/fail) 

The Evaluation Team will review the proof of bondability to ensure it meets RFP 
requirements. 

II.E.3.d. Corporate Experience (pass/fail)  

Based upon information provided in response to Section II.D.2.a, Volume 1- Pre-
Qualification Proposal, the State will be evaluating this requirement based on customer 
satisfaction with the Bidder’s past performance.  The State will be seeking information from 
customer references regarding the Bidder’s demonstrated ability in: 

• Performance in relation to the project work plan schedule, budget and expected level 
of quality  

• Adjusting project schedules and/or project deliverables based upon changing 
customer needs 

• Providing continuity of staff during the project 
• Integration of all project activities over the life of the project  
• Resource allocation  
• Change Management practices 
• Communication 
• Addressing project issues and risks 
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The Evaluation Team may, at its discretion, contact the listed clients to confirm the 
information provided by the Bidder and determine client satisfaction with the outcome of the 
project. 

II.E.4. Draft Proposal Review 
The Draft Proposal must contain the complete Bidder’s response, without actual dollar cost 
information. The proposal must be responsive to all technical, functional, operations and 
maintenance, and administrative requirements. The main purpose of the Draft Proposal is to 
provide the State with a complete proposal (except for actual dollar cost figures) in order for 
the State to identify any faulty aspects that, if not corrected, could cause the Final Proposal to 
be rejected.  

Draft Proposals received by the date and time specified in Section I.F, Key Action Dates, will 
be opened and reviewed for compliance with the complete set of RFP requirements. The 
Evaluation Team will conduct the following reviews to identify: 

a. Any “qualifiers” or conditions placed on the proposal (conditional proposals are 
not acceptable). 

b. Document areas in which a proposal appears to: 

� Be non-responsive 

� Require additional clarification 

� Introduce unreasonable risk 

After the submission of the Draft Proposals, a schedule will be prepared for meeting with 
each Bidder, showing the date and time that the State will meet with the Bidder to discuss 
items identified during the Draft Proposal review.  

The State does not warrant that all defects will have been detected, and such 
notification does not preclude the rejection of the Final Proposal due to errors 
subsequently identified and those remaining in the Final Proposal.  

II.E.4.a. Confidential Discussions With Bidders 

The Evaluation Team will prepare a Confidential Discussion Agenda of items to be discussed 
with the Bidder and transmit the agenda to the Bidder at least two (2) working days before 
the meeting. Issues identified during the course of the review of Draft Proposals shall be 
noted as agenda items. The Bidder may request that additional specific items be included in 
the agenda.   

The Bidder may be asked to provide a short overview presentation of its proposed solution at 
the beginning of the Confidential Discussion.   

In order to achieve the maximum benefit from these discussions, the Bidder must bring to the 
discussion persons who can answer questions, provide clarification, and address reservations 
the State may have.  The result should be an improved understanding by the Bidder of areas 
where its Final Proposal might be improved. 
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II.E.5. Evaluation of Final Proposals 
During evaluation of the Final Proposal, the Evaluation Team may request that the Bidder 
clarify any area of the Proposal the Evaluation Team determines to be unclear. However, this 
request for clarification will not be an opportunity for the Bidder to change its proposal.  

The following table illustrates the maximum points for each mandatory scorable requirement. 

Table 2. RFP Maximum Points 
RFP SECTION REQUIREMENT MAXIMUM POINTS AVAILABLE 
V.H Draft Staffing Management Plan 300 
V.I Draft Project Management Plan 100 
V.N Technical Approach 200 
II.D.4.b Total Cost 400 

 Total Maximum Points Available 1000 
 

The evaluation of Final Proposals will consist of the following: 

II.E.5.a. Completeness Check (pass/fail) 

The Evaluation Team will review the Bidder’s Final Proposal package to determine whether 
the required number of copies of the proposal has been submitted and that the structure and 
content of the proposal are in conformance with the information requirements of this RFP. 
Absence of required information may result in the Proposal being deemed non-responsive 
and may be cause for rejection. 

II.E.5.b. Administrative and Statement of Work Requirements Review  (pass/fail) 

All Requirements in this RFP are mandatory. The Evaluation Team will review the 
following components of the Bidder’s Proposal to determine whether it meets these 
requirements: 

• Final Proposal Transmittal Form – Exhibit II-4 
• Tab 1 – Response to Administrative Requirements 
• Tab 2 – Response to Statement of Work 

If a proposal fails to satisfactorily meet any requirement, the Proposal may be considered 
non-responsive and may be rejected. 

II.E.5.c. Draft Staffing Management Plan (Maximum 300 points)  

Based upon information provided in response to Section V.H, Contractor Staffing, the State 
will evaluate the Bidder’s draft Staffing Management Plan in terms of completeness of the 
Plan and project team members’ qualifications and experience in implementing the proposed 
solution in settings of a similar nature and scope to the State’s (experience will be validated 
through reference checks). 

The personnel proposed for Key Staff positions must meet the minimum experience 
requirements stated in Section V.H.3, Key Staff Minimum Requirements. Failure to meet 
these minimum requirements may cause the Proposal to be rejected. The Evaluation Team 
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will contact one or more of the client references for each of the proposed Key Staff to 
confirm the information provided by the Bidder and determine customer satisfaction with the 
staff’s performance. In addition, the Evaluation Team will interview proposed Key Staff to 
confirm the information provided by the Bidder. 

The following factors will be taken into consideration when awarding points for this 
category: 

• Thoroughness of the Staffing Management Plan 
• The degree to which the staff experience exceeds the minimum requirements, as 

determined by the resume, client references, and State interview 
• The staff experience in the technical environment proposed by the Bidder in its 

Technical Approach 
• The demonstrated ability of staff to meet or exceed customer expectations 
• Consistency between the Staffing Management Plan and the Project Management 

Plan 

II.E.5.d. Draft Project Management Plan (Maximum 100 points) 

Based upon information provided in response to Section V.I, Project Management Plan, the 
State will evaluate the Bidder’s draft Project Management Plan in terms of completeness and 
thoroughness of the Plan. The scoring will reflect how well the Bidder’s draft Plan is 
consistent with the general intent of the IEEE 1058. Standard for Software Project 
Management Plan model.  

II.E.5.e. Technical Approach (Maximum 200 points) 

Based upon information provided in response to Section V.N, Technical Approach, the State 
will evaluate the Bidder’s Technical Approach. The scoring will reflect the Evaluation 
Team’s assessment of probability that the Bidder’s solution will result in a successful 
implementation of a technical solution that is fully compatible with the existing technical 
infrastructure and meets the State’s requirements. 

The following factors will be taken into consideration when awarding points for this 
category: 

• Completeness and thoroughness of the approach 
• Risks of the proposed solution 

II.E.5.f. Cost (Maximum 400 points)  

Note:  Sealed cost information will not be opened until the Evaluation Team has 
completed the previous steps in the evaluation process.  

If a Bidder’s proposal has been determined to be non-responsive during these earlier steps, its 
cost information will be not be opened.   

As discussed in Section II.D.4.b, Volume 2 – Cost Proposal, costs for additional equipment 
necessary to implement the Bidder’s solution MUST NOT be included by the Bidder in Cost 
Table 1. The cost for any additional COTS products and/or hardware that is identified by the 
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Bidder in its Technical Approach (see Section V.N) will be estimated by the State and added 
to the Bidder’s Total Cost from Cost Table 5 to arrive at the Bidder’s Adjusted Total Cost. 

The Cost score of each Bidder’s Final Proposal will be determined after any adjustments 
have been made, any errors corrected, and consideration of the TACPA, LAMBRA and EZA 
Bidding Preferences, if applicable. Preferences for TACPA, LAMBRA, and EZA shall not 
exceed $100,000.  

The maximum number of points that can be awarded for cost is 400. Each Bidder’s cost 
score will be based on the ratio of its Adjusted Total Cost to the Adjusted Total Cost 
associated with the lowest responsive proposal multiplied by the maximum number of cost 
points (400), as shown below.   

Lowest Adjusted Total Cost  x  400 = Bidder’s Cost Score* 

Bidder’s Adjusted Total Cost 

*The Bidder’s Cost Score will be rounded to the nearest whole integer 

Table 3 provides an example of this calculation process. 

Table 3. Cost Score Sample 
BIDDER ADJUSTED 

TOTAL COST 
CALCULATION BIDDER SCORE 

A $375,000 $350,000 (Bidder B)  X 400 (weight)  
$375,000 (Bidder A) 

 
373 

B $350,000 $350,000 (Bidder B)  X 400 (weight) 
$350,000  (Bidder B) 

 
400 

C $420,000 $350,000 (Bidder B)  X 400 (weight) 
$420,000 (Bidder C) 

 
333 

 

II.E.5.g. Small Business Preference 

All bidders who are claiming the small business preference and are responsive certified small 
businesses and/or microbusiness will have their proposal(s) adjusted as follows: 

5% of the highest responsive/responsible proposal total score will be added to ALL 
certified small business’ proposed Total Score to determine the Final Evaluated 
Score. 

All Proposals submitted by non small businesses that utilize a small business or 
microbusiness subcontractor will be adjusted as follows: 
 

Provided the small business is a certified small business all proposals that have small 
business and/or microbusiness participation equal to or greater than $50,000 will 
receive a preference equal to 5% of the highest responsive/responsible proposal total 
score. Where participation by the small business and/or microbusiness is less than 
$50,000, points shall be awarded on the following formula: 
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Small 
Business/Microbusiness 

participation 
$ 50,000 

 
 

X

 
Highest 
Point 
Proposal 
Score 

 
 

X

 

 
  5%

 

 
 

= 

 
 

Small Business Preference

 
Following is an example where a bidder proposes to use a small business for $25,000 
worth of work and the Highest Point Proposal Score is 920 Points. 

 

$25,000 
$ 50,000 

 
 

X

 
 

920 

 
 

X

 
 
  5%

 

 
 

= 
 
 
23 

II.E.6. Determination of winning proposal 
The winning proposal will be the responsive proposal that has the highest combined score for 
the draft Staffing Management Plan, draft Project Management Plan, Technical Approach, 
cost factors, and applicable preferences.  
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EXHIBIT II-1. SAMPLE LETTER OF INTENTION TO SUBMIT A PROPOSAL 

Tom Burton, Senior Procurement Manager 
Department of General Services 
Procurement Division 
707 Third Street, 2nd Floor 
West Sacramento, CA  95605 
tom.burton@dgs.ca.gov 

Reference: RFP DHS 4260-144A 

This is to notify you that it is our present intent to (Bidder shall specify) {submit/*not 
submit} a proposal in response to the above referenced RFP. The individual to whom all 
information regarding this RFP should be transmitted is: 

Contact Name and Title: 

Company Name: 

  Address: 

  City, State, & Zip 

  Phone Number:      

Fax Number: 

  E-mail Address: 

*If declining to submit a proposal, please state reason(s) why: 
 

Sincerely, 

 

_______________________________________________________________________ 

Name and Title 

 

 

 

 

mailto:tom.burton@dgs.ca.gov
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EXHIBIT II-2. PRE-QUALIFICATION PROPOSAL TRANSMITTAL FORM 

Bidders are required to complete this Exhibit and include it as part of the Pre-Qualification 
Proposal. By signing this form, the Bidder confirms that it has the ability to provide the 
goods and services required by the RFP. 

 

Bidder organization name:  

Street: 

City: 

Bidder organization address: 

State: Zip: 

Printed name of authorized 
person who can bind the 
company: 

 

Signature of authorized person:  

Title of person signing the Bid:  

Phone number of Person 
signing Bid: 

 

Date signed:  
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EXHIBIT II-3. PROJECT/CLIENT REFERENCE FORM 

Attach as part of the response to this Exhibit a description of a minimum of THREE (3) 
recent projects your firm has completed that are similar to the project specified in this RFP.  
Recent projects are defined as projects that have been completed within the past three years.  
The State is especially interested in experience with Caché and Fileman databases and M 
(MUMPS) as the programming language. For each project referenced, complete one of the 
attached Project/Client Reference Forms. The State may, at its discretion, contact the listed 
clients to confirm the information provided by the Bidder and determine client satisfaction 
with the outcome of the project. This information must be provided for each reference in 
order to satisfy this requirement. 
 
If an item does not apply to the specific project, indicate that with “n/a”. 
 

FIELD NAME DESCRIPTION 
Contractor Name / Contact Name Enter the name(s) of the organization that provided the services described 

on the form. 

Enter the name of the project contact person from the Contractor’s 
organization. 

Date / Phone Enter the date the reference form was completed by the Bidder. 

Enter the phone number of the Contractor’s contact person. 
Project Name Enter the name of the project. 
Client Name / Contact Name Enter the name(s) of the project’s client. 

Enter the name of the project contact person from the Client’s 
organization. 

Address / Phone # / Fax # Enter the address, telephone number, and fax number of the Client 
Contact. 

Project Objectives Enter the high-level objectives of the project. 
Contractor’s Involvement Enter a description of the project roles and responsibilities of the 

Contractor’s organization for the project. 
Project Benefits Enter a high-level description of the benefits that were to be achieved by 

the project. 
Size of System Enter the requested statistics about the project, as applicable. 
Project Measurements Enter the Total Estimated Cost, Total Actual Cost, Total Estimated Hours, 

Total Actual Hours, Estimated Start and Completion Dates and Actual 
Start and Completion Dates for the Contractor’s component of the project. 

Success Statistics Enter responses to the questions based upon the Contractor’s component 
of the project. 
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PROJECT/CLIENT REFERENCE FORM – PAGE 1 

Contractor Name:  Contact Name:  

Date:  Phone #:  

Project Name:  

Client Name:  Contact Name:  

Address:  Phone #:  

  Fax #:  

    

Project Objectives:  

    

  

Contractor’s 
Involvement: 

   

    

    

Project Benefits:    

    

    

    

Size of System:  # of Records:  

  # of Users:  Size of Database:  

  # of Workstations:  Name of DBMS:  

  # of Geographically-disbursed Locations:   

Type of Network (i.e., LAN and/or WAN):   
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PROJECT/CLIENT REFERENCE FORM – PAGE 2 

PROJECT MEASUREMENTS:   

Total Est. Cost:  Total Actual Cost:  

Total Est. Hours:  Total Actual Hr.:  

Est. Start & Completion Dates:        From:  To:  

Actual Start & Completion Dates:   From:  To:  

SUCCESS STATISTICS:  

Was the project/contract terminated prior to successful 
conclusion? 

 

Yes 

  

No 

 

Were the Contractor’s total billings increased by more than 
10% of the original contract amount: 

Yes  No  

Did the Contractor’s delivery schedule increase by more 
than 90 days from the original delivery schedule: 

Yes  No  

When was the original delivery schedule developed – prior 
to Contract Award or after Contract Award? 

    

If the answer was “yes” to any of the questions above, please provide an explanation below: 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 
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EXHIBIT II-4. FINAL PROPOSAL TRANSMITTAL FORM 

Bidders are required to complete this Exhibit and include it as part of their Final Proposal. It 
serves to validate their offer and agreement to the terms and conditions of the RFP.  The 
Bidder, by signing below, (1) acknowledges and agrees to the terms and conditions of this 
RFP, (2) agrees that it will provide the goods and services detailed in its proposal, for the 
price quoted, and (3) that the person signing below has contractual authority to bind the 
bidding company. 

 

Bidder organization name:  

Street: 

City: 

Bidder organization address: 

State: Zip: 

Printed name of authorized 
person who can bind the 
company: 

 

Signature of authorized person:  

Title of person signing the Bid:  

Phone number of Person 
signing Bid: 

 

Date signed:  
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III. SYSTEM OVERVIEW  
This Section provides background information on the existing CMS Net system as well as the 
three (3) planned system enhancements included in this procurement. 

III.A. Current System 

III.A.1. CMS Net Overview 
The CMS Branch administers several programs that provide health care services to California 
children. Two of these programs, CCS and GHPP, use the CMS Net system to provide 
medical case management, including eligibility determination and prior authorization of 
services, to assure that program clients receive timely and medically appropriate care from 
qualified providers. 

The CCS program provides services to low income children under the age of 21 with 
physically handicapping conditions including birth defects, chronic diseases, serious 
infectious diseases, and severe injuries. CCS is administered by county health departments 
or, for small counties, by three State CMS Branch regional offices. It is estimated that there 
are currently 165,000 children registered in the CCS program, approximately 75 percent of 
whom are also Medi-Cal eligible. The non-Medi-Cal CCS children are from families with 
annual incomes of less than $40,000 or children whose medical costs exceed 20 percent of 
their families’ annual income. The State and counties equally share the cost for children who 
are not Medi-Cal eligible. If a child is enrolled in a Healthy Families (HF) plan, the State and 
counties equally share the 35 percent non-federal share of costs. 

GHPP covers Californians with genetic diseases such as cystic fibrosis, hemophilia, sickle 
cell disease, and specific metabolic diseases. There are approximately 2,000 clients enrolled 
in GHPP; almost all of them are over 21 years of age, About half are Medi-Cal eligible. 
Services provided to non-Medi-Cal eligible GHPP clients are funded by the General Fund. 
GHPP is administered on a statewide basis by the CMS Branch. 

The CMS Net system is comprised of two separate applications that support CCS and GHPP. 
This system was adopted from San Diego County’s CCS System around 1992 and was 
modified for DHS around 1993. CMS Net is a secured, public domain system which allows 
connected counties and authorized State staff online access to case management services, 
functions, and patient records.  CMS Net users include health care professionals and case 
managers as well as administrators located at the counties, regional and State offices. 

CMS Net is used to support the CCS/GHPP programs in conducting administrative and fiscal 
activities such as: 

• Data collection and analysis 
• Quality assurance  
• Fiscal planning and forecasting 
• Trend analysis 
• Federal Title V planning and reporting 

CMS Net includes the following system features: 
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• Mailbox function that allows for on-line communication between CMS Net system 
users to send/retrieve notifications of required or incurred actions related to a case.  
Also includes a broadcast system to inform all users of upcoming system changes or 
program-related events. 

• Patient registration that allows for the registration of a potentially CCS/GHPP eligible 
client on CMS Net.  All referred CCS and GHPP cases are registered in CMS Net. 

• Automated linkage to the Statewide Client Index (SCI) that allows the system to 
obtain a Client Index Number (CIN) for the patient registration record. 

• On-line inquiry to the Medi-Cal Eligibility Data System (MEDS) to view Medi-Cal 
eligibility, however, at this time there is no automated mechanism to populate CMS 
Net from MEDS. 

• On-line inquiry from external entities to eligibility information via EDS Point of 
Service (POS) System.  

• Auto-generation of correspondence (letters) to patient’s family, providers, caseworker 
and other entities involved. 

• A user maintained vendor file that contains names and addresses of providers. 
• Service authorization recording that allows for issuance, cancellation, denial and 

modification of service authorization requests from providers. 
• Event tracking that allows for the processing and monitoring of the following 

activities: 
– Patient Registration and application processing 

– Medical report requests 

– Medical eligibility determination 

– Financial/residential eligibility determination 

– Narrative generation and editing 

– Correspondence generation 

– Display of patient related events 

– Establishment and review of automated ticklers 

• Automatic and ad-hoc report generation that allows user and management reports to 
be automatically generated.  Ad-hoc reports are also available through requests to 
CMS Branch support staff. 

• Standard security features for authorized users. 
As of June 2002, CMS Net is used by 50 of the 58 counties within the State of California. 
The maximum number of concurrent users is approximately 440, with approximately 1,350 
total CMS Net logon ids. The system maintains approximately 198,000 total CCS cases and 
3,500 total GHPP cases (this includes all statuses: active, pending, denied and closed).  If all 
counties converted, the potential caseload and total logon ids would approximately double. 
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Historically, there has been an average 20% annual growth rate in the number of cases on 
CMS Net. 

The average daily transaction load processed is approximately 180,000. This includes 
processing narratives, authorizations, referrals, SCI exchange, and MEDS inquiries.  

III.A.2. Current Technical Architecture 
CMS Net runs on an IBM RS6000 AIX/Unix platform that is physically located at the Health 
and Human Services Data Center (HHSDC).  The application programming language is 
Intersystems Caché™ (version of ANSI standard M (MUMPS)). The system is built in 
Fileman, a public domain M based data base management system (DBMS). CMS Net has 
been recently converted to the CyberTools user interface management system for full-screen 
character user interface. 

The system is accessed via Telnet over TCP/IP in one of three ways: 

• via the CMS Branch’s Local Area Network (LAN) for State staff; 
• through county LANs and HHSDC-supported routers for those counties who have 

that technology available; or 
• via state-leased terminals and controllers. 

The application requires VT-220 for both communications and keyboard mapping. 

Figure 1 depicts the current system architecture of CMS Net and the interfaces between CMS 
Net, HHSDC and Electronic Data Systems (EDS). A description of the technical platform 
and interfaces depicted in Figure 1 is contained in the sections immediately following the 
diagram.  



 RFP DHS 4260-144A 
 CMS Net E47 Project 

Section III – System Overview 

 

 

July 22, 2002  Addendum 2 
 

III-4

 

 

 

Figure 1. CMS Net Current Architecture Diagram 
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III.A.3. Hardware and Software  

III.A.3.a. CMS Net Production Server 

Table 4. System Information 
HOST NAME SERVERTYPE OS # PROCESSOR PROCESSOR SPEED/TYPE 

cmsnet RS/6000 AIX-SP/2 4.3.3.0 2 375 MHz/Power3_SMP_Wide 

Table 5. Data Base Information 
VENDOR NAME DATA BASE RELEASE # OF LICENSES 

Veteran’s Administration FileMan (M Language 
Database) 

CMS/22. 
GHPP/21. 

Unlicensed (Public 
Domain) 

Table 6. Development Tools 
VENDOR NAME DEVELOPMENT SOFTWARE RELEASE # OF LICENSES 

InterSystems Caché (M Language Interpreter) 3.2.3 450 
CyberTools, Inc. CyberTools (Full Screen 

Presentation Software) 
15. 450 

 

III.A.3.b. CMS Net Test and Development Server 

Table 7. System Information 
HOST NAME SERVERTYPE OS # PROCESSOR PROCESSOR SPEED/TYPE 

cmstrain RS/6000 AIX-SP/2 4.3.3.0 1 66 MHz/Power2_Thin 

Table 8. Data Base Information 
VENDOR NAME DATA BASE RELEASE # OF LICENSES 

Veteran’s Administration FileMan (M Language 
Database) 

CMS/22. 
GHPP/21. 

Unlicensed (Public 
Domain) 

Table 9. Development Tools 
VENDOR NAME DEVELOPMENT SOFTWARE RELEASE # OF LICENSES 

InterSystems Caché (M Language Interpreter) 3.2.3 40 
CyberTools, Inc. CyberTools (Full Screen 

Presentation Software) 
15. Not Applicable 

 

III.A.4. Automated Interfaces 

III.A.4.a. Medi-Cal Eligibility Data System (MEDS) Interface to Electronic Data Systems 
(EDS) 
The MEDS interfaces to EDS via a nightly batch FTP process. The interface contains the 
CCS eligibility information. The information is available to providers via the Point of Service 
process maintained by EDS.  
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III.A.4.b. CMS Net Interface to MEDS 

CMS Net transmits information to MEDS on a daily basis.  There are three main types of 
transactions to MEDS.  The GZ20 transaction is generated when a new client record/add or 
update of client eligibility is made.  The GZ12 transaction is generated when the ‘Known to 
CMS’ and ‘Notify CMS’ indicators are modified by the system administrator.  The GZ10 
transaction is generated upon a Social Security Number change.  GZ transactions are 
transmitted to MEDS at 2:00 p.m. daily using scheduled task manager job. GZ transactions 
contain identification and demographic data.   

Client Eligibility information is transmitted to MEDS for storage on the Health Access 
Program (HAP) database.  HAP is a full replacement file transmitted daily.  HAP contains 
data for Active/Closed CCS cases for the last three years.  The HAP transaction is 
transmitted to MEDS at 8:00 p.m. daily using a scheduled task manager job.   

III.A.4.c. CMS Net Interface to Statewide Client Index (SCI) 

When a case is initially registered on CMS Net, a transaction with five core data elements is 
sent to the DHS Statewide Client Index (SCI) system to determine if the child already has a 
Client Index Number (CIN).  CMS Net users are presented with a selection list if more than 
one possible “match” is located.  If a number is located it will be added to the child’s CMS 
Net record.  If a match is not made, a new number will be assigned by the SCI system. 

Using the CIN number, the CMS Net system allows users (through the CATS hub) to obtain 
current and historical (up to 15 months) Medi-Cal eligibility information.  Users have the 
ability to post the Medi-Cal eligibility data to a log file for historical reference or to post the 
Medi-Cal number and Share of Cost data directly to the Insurance/Other Coverage screen 
within the CMS Net application. 

III.B. System Enhancements 
Three (3) system enhancements are included in this procurement. The planned physical 
environment and each of these enhancements are described below. 

III.B.1. Planned Physical Environment 
CMS Net will continue to run on the RS6000 AIX/Unix mini-computer located at HHSDC.  
The enhancements as currently planned will incorporate Intersystems Caché™ (Caché) as the 
database management system.  Caché is a superset of the M language and a shell of utilities 
that allows ODBC compliance, SQL and a GUI front end.  CyberTools is used to develop the 
full-entry screens.  Browser-based technology must be used for the Provider Enrollment and 
Service Authorization phases; however, the specific technologies to support these features 
must be proposed by the Bidder and included in the Technical Approach (see Section V.N, 
Technical Approach). Access to the system will continue via Telnet over TCP/IP in one of 
three ways: 

• via the CMS Branch’s Local Area Network (LAN) for State staff; 
• through county LANs and HHSDC-supported routers for those counties who have 

that technology available; or 
• via state-leased terminals and controllers. 
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Figure 2 depicts a functional system architecture and the interfaces between CMS Net, 
MEDS, Delta Dental and EDS once the system enhancements are completed. A description 
of the technical platform and interfaces depicted in Figure 2 is contained in the sections 
immediately following the diagram. 
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Figure 2. Future Functional CMS Net Architecture 

 

Eligibility,
Provider and

Authorizations
Data

Provider Master
File

GHPP Patient
Data, Service
Requests and

Service
Authorizations

Dental Requests
 for Service

DELTA DENTALEDS 

text text

MVSMVS 

CMS NET

CMS NET 

EDS NET 

HHSDC

EDS NET

CMS NET

CATS

HAP

SCI

CMS BRANCH, 
 REGIONAL OFFICES,

AND COUNTIES 
CMS BRANCH,

 REGIONAL OFFICES,
AND COUNTIES

HIS

(SOC & FAME)

MVS

MEDS

MEDICAL 
PROVIDORS DENTAL

PROVIDORS

Medical Requests 
 for Service 

Claims 
Claims

Eligibility,
Provider and

Authorizations
Data

BIC

AuthorizationAuthorization 

HHSDC

Proc 
Codes 

Prov 
MF 

Form 
File 

SAF 

MVS 

SAF

Proc
Codes

Prov
MF

Payments Payments

Edits Against 
Files Edits Against

Files

Electronic Data Exchange 

Manual / Paper Exchange 

CCS Patient
Data, Service
Requests and

Service
Authorizations

RS6000
UNIX

CMS NET

Eligibility, 
Provider and 

Authorizations 
Data 

Note: A Payment Tape is sent to
State Controllers Office and
Payments are created and  mailed



 RFP DHS 4260-144A 
 CMS Net E47 Project 

Section III – System Overview 

 

 

July 22, 2002  Addendum 2 
 

III-9

III.B.2. CCS Client Eligibility System Phase II – Insurance  

III.B.2.a. Overview 

The CCS Client Eligibility System Phase II – Insurance provides health insurance 
information add/update capabilities from CMS Net to MEDS Health Insurance System (HIS). 

This enhancement provides several benefits to the program and the State: 

• All CCS eligible children’s health insurance information, for the counties using CMS 
Net, will be added to the MEDS HIS database allowing the claims payment system to 
enforce ‘payer of last resort logic’. 

• Benefits Identification Card (BIC) will display insurance information for CCS clients. 
• Allows inquiry, retrieval and storage of Medi-Cal and Healthy Families eligibility 

information for CCS clients on CMS Net. 
• Allows access to timely CCS eligibility information by all users of the MEDS system. 
• Puts in place more full screen edit mode development, towards the ultimate goal of 

complete elimination of the ‘roll and scroll’ design technique in CMS Net. 

III.B.2.b. Technical Platform Considerations 

The technical platform for CCS Client Eligibility Phase II – Insurance will be the current 
technical architecture as stated in Section III.A.2, Current Technical Architecture, of this 
document. 

III.B.2.c. Interfaces 

The interface for this phase will be with MEDS. The interface will include transaction types 
HI39 and HI40 as stated in the Functional Specification Document for CCS Client Eligibility 
Phase II – Insurance. The transactions will be generated by an existing daily transaction 
generator component in a batch mode and sent to the MEDS system via FTP. Transactions 
will be processed by the MEDS systems. Errors will be recorded and posted on MEDS. 

III.B.3. Provider Enrollment 

III.B.3.a. Overview 

The Provider Enrollment phase of CMS Net E47 will create completely new functionality for 
CMS Net users.  While some business functions will remain the same (e.g., site review by 
medical consultants to assess provider qualifications), much of the manual processing will be 
eliminated.  The Provider Enrollment phase will include these features: 

• Automated tracking of provider paneling applications 
• Accurate provider data available through CMS Net for service authorization 

processing 
• Elimination of the CGP Number  and use of the Medi-Cal provider IDs 
• Automated update to the fiscal intermediary (FI) Provider Master files 
• Automated letter generation 



 RFP DHS 4260-144A 
 CMS Net E47 Project 

Section III – System Overview 

 

 

July 22, 2002  Addendum 2 
 

III-10

• Automated Special Care Center Directory generation 
• Automated upload of provider data from the FI to CMS Net 
• Access to provider data by all CMS Net users 
• Centralize all data relating to providers 
• Reduce provider enrollment related paperwork 
• Simplify/streamline enrollment processing procedures 
• Improve provider enrollment integrity 
• Enable regional offices, counties and other resources to quickly access provider 

information and to verify paneling status 
• Enable staff to maintain provider files more efficiently 
• Create a single source for inquiries relating to provider enrollment 

III.B.3.b. Technical Platform Considerations 

The technical platform considerations will be the same as the current technical architecture 
for the hardware configuration. Caché will continue to be used as the database. A new 
browser-based user presentation and component-based business rules processes will be 
deployed for this phase. 

III.B.3.c. Interfaces 

The Provider Enrollment phase will have interfaces with the FI’s through HHSDC. CMS Net 
will send add and update transactions to HHSDC via FTP then on to the FI’s. The FI’s will 
process the requests and post confirmation and errors for the transactions. The FI’s will then 
extract CCS provider information from their master files and send it to CMS Net via FTP. 
CMS Net will apply the updated provider information to its database. 

The CMS Net Provider information will also interface with the existing Client Eligibility 
component as well as the new CCS Service Authorization component. 

III.B.4. CCS Service Authorizations 

III.B.4.a. Overview 

The enhancements related to the CCS Service Authorization process will not significantly 
change the manner in which requests are received, processed and approved by CCS case 
managers.  However, the system enhancements are significant in that they are expected to 
greatly improve the efficiency of the review process and expedite the turn around time for 
claims processing. The CCS Service Authorization phase will include these features: 

• New browser-based user presentation 
• Access to accurate provider data online through CMS Net 
• Services entered by selecting a valid procedure code or by searching procedure 

description, in addition allows for units, quantities and amounts to be entered 
• Ability to extend, modify, deny and cancel a request will continue to be provided 
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• Real-time transmission of authorization transactions sent to the FI’s for use in 
adjudicating claims 

• On-line inquiry access to the fiscal intermediary service authorization and claim files 
• The automation of this function will eliminate a great deal of manual workload 

currently performed by the FI 

III.B.4.b. Technical Platform Considerations 

The technical platform considerations will be the same as the current technical architecture 
for the hardware configuration. Caché will continue to be used as the database. A new 
browser-based user presentation and component-based business rules processes will be 
deployed for this phase. 

III.B.4.c. Interfaces 

The CCS Service Authorization will have interfaces with the FI’s through HHSDC. CMS Net 
will send add and update transactions to HHSDC via FTP, which are then sent on to the FI’s. 
CMS Net will create and send transactions nightly for approved authorizations to the FI’s to 
be used during the claims adjudication process. The FI’s will send back information 
regarding the authorization as it changes to reflect claims against it.  

The CMS Net Service Authorization information will also interface with the existing Client 
Eligibility component as well as the new Provider Enrollment component. 

III.C. Bidders’ Library 

III.C.1. Bidders’ Library Contact 
The Bidders’ Library Contact may be contacted only for the purpose of information from the 
Bidders’ Library.  All other communication between Bidders and the State must be with the 
Department Official noted in Section I.E. 

The Bidders’ Library Contact is: 

Terry Daffin, Project Manager 
Department of Health Services 
1515 K Street, Room 400 
Sacramento, CA  94234 
Phone: (916) 327-3075   
tdaffin@dhs.ca.gov 

III.C.2. Bidders’ Library Contents 
The Bidders’ Library contains the following documents: 

DOCUMENT NAME ORIGINATING ENTITY DOCUMENT DATE 
Documentation for the CMS Net Database 
System Version 1.2 

D-M Information Systems, Inc. November 27, 2001 

Draft SMCR 2001-20: Automated Processes to 
Manage General User Access to CMS Net 

D-M Information Systems, Inc. August 15, 2001 

Amendment To Patient Identification to Support Visionary Integration September 11, 2000 
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DOCUMENT NAME ORIGINATING ENTITY DOCUMENT DATE 
User Security Professionals, Inc. 
User Security Functional Design Specifications  Visionary Integration 

Professionals, Inc. 
April 12, 2000 

CMS Net E47 Special Project Report Department of Health Services December 2001 
DHS CMS Net / GHPP Change Management 
Process 

Department of Health Services January 9, 2002 
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IV. ADMINISTRATIVE REQUIREMENTS 

IV.A. Request for Additional Information Notice 
If during the evaluation process the State is unable to assure itself of the Bidder’s ability to 
perform under the Contract if awarded, the State has the option of requesting from the Bidder 
any financial or past performance information which the State deems necessary to determine 
the Bidder’s responsibility. If such information is required, the Bidder will be so notified and 
will be permitted five (5) working days to submit the information. 

If the information submitted by the Bidder, or available from other sources, is insufficient to 
satisfy the State as to the Bidder’s contractual responsibility, the State may ask for additional 
information or reject the proposal. The State’s determination of the Bidder’s responsibility, 
for the purpose of this RFP, shall be final. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

IV.B. Small Business Participation Encouragement 
Public Contract Code 14845. (c) states, “Whenever the director consolidates the needs of 
multiple state agencies and establishes a contract for repetitively purchased or commonly 
needed goods or services, the director shall both encourage Bidders to utilize small business 
suppliers and subcontractors whenever practicable to further ensure that a fair proportion of 
needed goods and services are obtained from small businesses.” 

Bidders responding to this RFP are encouraged to utilize small businesses whenever possible. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

IV.C. Disabled Veteran Business Enterprise (DVBE) Participation 
The Bidder’s Final Proposal must contain the completed forms from DGS’ website depending 
on the option you choose for DVBE Participation. To review the instructions and complete the 
appropriate form(s), see http://www.pd.dgs.ca.gov/default.asp?mp=osbcr/dvbepp/.  

For this procurement, the State has a Disabled Veteran Business Enterprise goal of three 
percent (3%) of the Total Summary Cost proposed in response to the requirements of this 
RFP.  Failure to comply with the DVBE participation requirement may cause your 
solicitation response to be considered non-responsive and ineligible for contract award.  To 
meet this requirement the bidder must do at least one of the following: 1) Meet the contract 
goal of 3% of the sum of the Total Cost from Cost Tables 1 - 3 in the proposal; 2) Provide 
documentation as prescribed to show that the bidder has done a “Good Faith Effort”; or 3) 
provide evidence that the bidder has an approved DVBE Utilization Plan with the 
Department of General Services, Procurement Division. Note that, at the time that a Bidder 
submits the Draft Proposal, the Bidder may not have calculated the DOLLAR VALUE of the 
total cost proposed in response to the requirements of this RFP.  For this reason, if the Bidder 
claims to meet the DVBE goal in the Draft Proposal, the Bidder shall identify a percentage 
figure (of 3% or more of the sum of the Total Cost from Cost Tables 1 - 3 in the proposal) 
representing the rate of participation rather than an actual dollar figure.  This data shall be 

http://www.pd.dgs.ca.gov/default.asp?mp=osbcr/dvbepp/
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identified on the DISABLED VETERAN BUSINESS ENTERPRISE PARTICIPATION 
SUMMARY form (STD. 840 Revised 7/98) in the column marked “CLAIMED DVBE 
VALUE”.  IF THE DRAFT PROPOSAL IS SUBMITTED CONTAINING ANY 
DOLLAR FIGURES, THE BIDDER’S DRAFT PROPOSAL MAY BE REJECTED 
AND THE BIDDER PROHIBITED FROM FURTHER PARTICIPATION IN THIS 
PROCUREMENT. 

At the time that a Bidder submits the Final Proposal, the Bidder will have calculated the 
DOLLAR VALUE of the total cost proposed in response to the requirements of this RFP.  
For this reason, if the Bidder claimed to meet the DVBE goal in the Administrative Proposal, 
the Bidder shall identify the actual dollar figure (3% of the sum of the Total Cost from 
Cost Tables 1 - 3 in the proposal, or more) representing the rate of participation for each 
proposed DVBE subcontractor.  This data shall be identified on the DISABLED VETERAN 
BUSINESS ENTERPRISE PARTICIPATION SUMMARY form (STD. 840 Revised 7/98) 
in the column marked “CLAIMED DVBE VALUE” and submitted ONLY as part of the 
Bidder’s separately sealed cost proposal.  COST FIGURES SHALL ONLY APPEAR IN 
THE BIDDER’S SEALED FINAL COST PROPOSAL.  IF THE NON-COST 
PORTION OF THE FINAL SOLUTION PROPOSAL IS SUBMITTED 
CONTAINING ANY DOLLAR FIGURES, THE BIDDER’S FINAL SOLUTION MAY 
BE REJECTED AND THE BIDDER PROHIBITED FROM FURTHER 
PARTICIPATION IN THIS PROCUREMENT 

 Bidder agrees to the above requirement?  Yes________  No_________ 

IV.D. Notice Regarding Bidding Preferences 
The following provisions address various bidding preferences. They will factor in the 
determination of the winning Bidder. 

1.  Small Business Preference 

• Section 14835, et seq. of the California Government Code requires a 5% preference 
be given to Bidders who qualify as a small business. Small businesses are desired and 
encouraged to participate in this RFP.  

• To claim the small business preference, the firm must have its principal place of 
business located in California, have a complete application (including proof of annual 
receipts) on file with the Office of Small Business and Disabled Veteran Business 
Enterprise Certification by 5:00 p.m. on the date the Final Proposal is due, and be 
verified by such office. Questions regarding the preference approval process should 
be directed to the Office of Small Business and Disabled Veteran Business Enterprise 
Certification at (916) 375-4940. 

• Proposals submitted by certified small business and microbusinesses will be scored 
after consideration of the small business preference. The score of all certified small 
businesses shall be adjusted as follows: a preference equal to 5% of the highest 
responsible bidder’s total score shall be computed and shall constitute the small 
business preference amount. The preference amount shall be added to the proposals 
submitted by all responsive certified small business Bidders. 
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• Proposals submitted by non small businesses that utilize a small business or 
microbusiness subcontractor will be scored after consideration of the following small 
business preference. The participating small business and/or microbusiness must 
submit a letter to the State as part of the Cost Proposal that identifies the amount of 
the proposed costs that are to be paid to the small business and/or microbusiness. A 
sample of this letter may be found in Appendix F.  If multiple small and/or 
microbusinesses are utilized, their participation shall be added together for 
consideration. The score for the bidder shall be adjusted as follows: for all proposals 
that have small business and/or microbusiness participation equal to or greater than 
$50,000, a preference equal to 5% of the highest responsive/responsible bidder’s total 
score shall be computed and shall constitute the small business preference. Where 
participation by the small business and/or microbusiness is less than $50,000, points 
shall be awarded on the following formula: 

 
Small 

Business/Microbusiness 
participation 

$ 50,000 

 
 

X

 
Highest 
Point 
Proposal 
Score 

 
 

X

 

 
  5%

 

 
 

= 

 
 

Small Business Preference

Example where a bidder proposes to use a small business for $25,000 worth of work and 
the Highest Point Proposal Score is 920 Points. 

$25,000 
$ 50,000 

X 920 X   5%
 

= 23 

 
The preference amount shall be added to the Bidder’s proposal. 

ALL BIDDERS, PLEASE CHECK THE APPROPRIATE LINE: 

__________ I am a certified small business and/or microbusiness and the Small 
Business Preference is applicable to this bid. A copy of my certified form from the 
Office of Small Business and Disabled Veteran Business Certification is attached. 

__________ I have recently filed for small business and/or microbusiness preference 
but have not yet received certification. 

__________ I am not a certified small business and I am not claiming the small 
business preference. 

Name of Bidder: 

__________ I am not a certified small business but I am using a small and/or 
microbusiness as a subcontractor. 

Name of Small Business: 

   _____________________________________________ 



 RFP DHS 4260-144A 
 CMS Net E47 Project 

Section IV – Administrative Requirements 

 

 

July 22, 2002  Addendum 2 
 

IV-4

2.  Target Area Contract Preference Act (TACPA)  

Target Area Contract Preference will be granted to California based firms in 
accordance with Government Code Section 4530 whenever contracts for goods or 
services are in excess of $100,000 and the Bidder meets certain requirements as 
defined in the California Administrative Code (Title 2, Section 1806.30 et seq.) 
regarding labor needed to provide the goods being procured. 

Bidder’s questions regarding this preference are to be directed to the Office of Small 
Business and Disabled Veteran Business Certification, 707 3rd Street, Second Floor, 
West Sacramento, California, 95605.   Bidders desiring to claim this preference must 
submit a fully executed copy of the Standard Form 830, with their Final Proposal, 
which can be found at:  

http://www.osp.dgs.ca.gov/StandardForms/Forms+Search.htm 

If this preference is being sought, please check here:_____________________ 

3.   Enterprise Zone Act (EZA) 

Government Code Section 7070, et seq., provides that California based companies 
may be granted preferences when bidding on State contracts in excess of $100,000 for 
goods and services (excluding construction contracts) if the business site is located 
within designated “Enterprise Zones”.  Bidders desiring to claim this preference must 
submit a fully executed copy of the Standard Form 831S with their Final Proposal, 
which can be found at:    

http://www.osp.dgs.ca.gov/StandardForms/Forms+Search.htm 

If this preference is being sought, please check here:_____________________ 

4.  Local Agency Military Base Recovery Act (LAMBRA) 

California Government Code Section 7118, et seq. provides that California based 
companies may be granted preferences when bidding on State contracts in excess of 
$100,000 if they qualify and apply for the LAMBRA preference. 

Bidders desiring to claim this preference must submit a fully executed copy of the 
Standard Form 832, with their Final Proposal, which can be found at: 

http://www.osp.dgs.ca.gov/StandardForms/Forms+Search.htm 

If the preference is being sought, please check here:_____________________ 

NOTE: Bidders are not required to apply for TACPA, EZA, or LAMBRA preferences. 
Denial of TACPA, EZA, or LAMBRA preference requests is not a basis for rejection of the 
Proposal. 

Contracts awarded with applied preferences will be monitored throughout the life of the 
contract for compliance to statutory, regulatory and contractual requirements. The State will 
take appropriate corrective action to apply sanctions as necessary to enforce performance 
programs.  

http://www.osp.dgs.ca.gov/StandardForms/Forms+Search.htm
http://www.osp.dgs.ca.gov/StandardForms/Forms+Search.htm
http://www.osp.dgs.ca.gov/StandardForms/Forms+Search.htm
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V. STATEMENT OF WORK 

PART ONE  - GENERAL TERMS AND CONDITIONS 

V.A. Payment Terms and Conditions 
The payment methodology for this Contract is as follows: 

• Costs for the three (3) System Enhancements, detailed in Section V, Part Three – 
System Enhancements, will be on a fixed-price basis. The fixed-price cost for each 
enhancement is included in Cost Table 1 – System Enhancements. 

• Costs for System Maintenance, detailed in Section V, Part Four – System 
Maintenance, will be on a time and materials basis via approved Maintenance 
Request Authorizations. The approved Maintenance Request Authorization will 
contain a CMS Branch approved cost estimate. This CMS Branch approved cost 
estimate will be the maximum amount that the Contractor is authorized to invoice the 
State for services provided under that Maintenance Request Authorization. Any 
additional hours required to complete the services under the Maintenance Request 
Authorization will be at no cost to the State. The Contractor will bill the State for 
only the actual hours worked. The maximum hourly billing rate for each job 
classification is included in Cost Table 2 – System Maintenance. 

• Costs for Systems Operation, detailed in Section V, Part Five – System Operations, 
will be on a fixed-price basis. The fixed-price monthly cost is included in Cost Table 
3 – System Operations. 

• Travel costs, or any other Contractor costs not specifically included in this Statement 
of Work or authorized in writing by the State, will not be reimbursed by the State. 

The Payment Schedule to the Contractor for work completed under this Contract is detailed 
in Table 10: 

Table 10. Payment Schedule 
COMPONENT PAYMENT SCHEDULE 

System Enhancements The Contractor may invoice the State for up to 80% of the System 
Enhancement cost after System Acceptance testing has been successfully 
completed. The Contractor may invoice the State for the remaining 20% of the 
System Enhancement cost after any major defects identified during the first 
sixty (60) days after the System Enhancement has been placed into production 
have been corrected. [Note: The State will make the final determination of the 
class of any defect identified (i.e., minor or major).] 

System Maintenance The Contractor may invoice the State monthly in arrears for approved 
Maintenance Request Authorizations that have been completed and accepted 
by the State. Invoices for Maintenance Request Authorizations that span 
multiple months cannot be submitted until the entire Maintenance Request 
Authorization has been completed and accepted by the State.  

System Operations The Contractor may invoice the State monthly in arrears for System Operations 
services. 

 Bidder agrees to the above requirement?  Yes________  No_________ 
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V.B. Independent Project Oversight Review Provision 
The State will utilize an Independent Project Oversight Consultant (IPOC) who will verify 
and validate the selected contractor's performance and deliverables provided under this 
contract. The Contractor must work cooperatively with the State’s IPOC.  

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.C. Executive Committee 

Should the Contractor Project Manager and the State Project Manager not be able to agree on 
a resolution to any particular issue, the Contractor and the State agree to raise the issue to an 
Executive Committee prior to the assertion of rights under the Contract’s Dispute provisions 
(see Appendix A). The Executive Committee, made up of the State’s Project Manager, the 
Contractor’s Project Manager, the CMS Net E47 Steering Committee, and a senior 
representative from the Contractor’s firm that is at least two (2) reporting levels above the 
Contractor Project Manager, or the designees or successors thereof (the “Executive 
Committee”), will be convened and a resolution decided within five (5) business days from 
the date that the Executive Committee is convened.  Either project manager may request the 
Executive Committee to convene, and the Committee will convene in person or by telephone 
within three (3) business days of such a request.  The Executive Committee will use whatever 
resources it deems necessary to seek a rapid and just resolution to an issue at the Executive 
Committee level.  If resolution cannot be reached at the Executive Committee level within 
the time frame prescribed above, either party may assert its other rights and remedies as 
provided by the Contract. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.D. Liquidated Damages  
The Contractor agrees that in addition to all other remedies available to the State, the State 
may collect, prior to Acceptance and/or payment, Liquidated Damages in the amounts 
specified below under the following circumstances: 

1. If the Contractor does not submit one or more of the Deliverables identified in Exhibit 
V-1, Contract Deliverables, on time or if the Contractor does not correct the deliverables 
within the specified time identified in the State-approved Project Work Plan, the State 
may assess the Contractor Liquidated Damages for each deliverable not provided for each 
calendar day thereafter, until the Contractor provides the Deliverable. The amount of 
Liquidated Damages to be assessed is based on the Category of the Deliverable, as stated 
on Exhibit V-1, Contract Deliverables.   

a. For Category 1 Deliverables, Liquidated Damages will be assessed in the amount of 
$2,000 per calendar day. 

b. For Category 2 Deliverables, Liquidated Damages will be assessed in the amount of  
$750 per calendar day. 

c. For Category 3 Deliverables, Liquidated Damages will be assessed in the amount of 
$200 per calendar day. 
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2. If the State does not accept one or more of the Deliverables identified in Exhibit V-1. 
Contract Deliverables by the date specified in the State-approved Project Work Plan 
because the Deliverable does not meet the acceptance criteria approved in its Deliverable 
Expectation Document (see Section V.J.10, Standards for Acceptance of Deliverables), 
the State may assess the Contractor Liquidated Damages for each deliverable not 
accepted for each calendar day thereafter, until the State accepts the Deliverable. The 
amount of Liquidated Damages to be assessed is based on the Category of the 
Deliverable, as stated on Exhibit V-1. Contract Deliverables.   

a. For Category 1 Deliverables, Liquidated Damages will be assessed in the amount of 
$2,000 per calendar day. 

b. For Category 2 Deliverables, Liquidated Damages will be assessed in the amount of  
$750 per calendar day. 

c. For Category 3 Deliverables, Liquidated Damages will be assessed in the amount of 
$200 per calendar day. 

The Contractor shall be not be liable for this liquidated damage for the same event that 
triggers liquidated damages specified in paragraph 1 of this Section. 

3. Each time the Contractor does not meet the System Maintenance response times specified 
in Section V.S, Contractor Response Times, the State may assess the Contractor 
Liquidated Damages for each hour thereafter, until the Contractor responds to the State. 
The amount of Liquidated Damages to be assessed is based on the Priority Level of the 
problem, as stated in Table 12. Priority Level Response Times. 

a. For Priority Level I, Liquidated Damages will be assessed in the amount of $500 per 
hour. 

b. For Priority Level II, Liquidated Damages will be assessed in the amount of $200 per 
hour. 

The State may deduct monies owed for the Liquidated Damages from invoices as necessary 
to offset the full amount owed.  

The State will attempt to notify the Contractor, in writing, when liquidated damages are 
being invoked.  However, should the State fail to do so, the liquidated damages will still 
accrue. The State will, in any case, provide the Contractor a complete accounting for all 
liquidated damages. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.E. Software Ownership 
The State shall maintain full ownership of the existing CMS Net system and any 
modifications and enhancements developed by the Contractor under this contract, 
notwithstanding the License Grant provision stated in the Software Special Provisions 
contained in Appendix A.  

 Bidder agrees to the above requirement?  Yes________  No_________ 
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V.F. Project Phase Out and Transfer to New Contractor 
If the State will be transitioning to a new contracted service provider at the end of the 
contract resulting from this RFP the Contractor shall, during the last three (3) months of the 
Contract, unless a longer period is agreed upon, assist the State in migrating to the new 
contracted service provider. The Contractor shall provide all necessary support to facilitate a 
speedy and problem-free transition that does not interfere with service to clients. Failure to 
cooperate with or withholding any information or records requested by the State, or the new 
contracted service provider, that impairs in any way the transition to a different party, shall 
constitute a material breach of the Contract, and shall subject the Contractor to liability for all 
damages incurred by the State and the new contracted service provider because of such 
failure. Notwithstanding the above, the State may choose to consider a failure to provide the 
services required by this section a breach of contract and initiate default proceedings against 
the Contractor.   

The Contractor shall provide current documentation and data files in such format and on such 
media as may be requested by the State. The Contractor shall develop a Transfer Plan, and 
submit it for State approval by the date specified in Exhibit V-1. Contract Deliverables, 
which identifies the necessary activities that must be accomplished prior to and during the 
conversion in order to be successful. The Contractor shall also work with the State and the 
new contracted service provider to ensure that the Transfer Plan is completed. The Contractor 
shall assist in all aspects of the conversion to ensure a successful transition, including, but not 
limited to, knowledge transfer sessions with the State and/or the new contracted service 
provider.  The Contractor shall provide these services at no additional cost to the State. 

Bidder agrees to the above requirement?  Yes________  No_________ 

V.G. Contractor Staff Location 
Contractor Key Staff working on System Enhancements shall be located at the CMS Branch 
office in Sacramento, California. All other Contractor personnel working on System 
Enhancement activities shall be housed either at the CMS Branch office or at a Contractor’s 
location in the greater Sacramento, California metropolitan area. The State will provide 
office space, chairs, and telephones for these Contractor personnel. The Contractor is 
responsible for providing all necessary equipment for performing development activities 
(hardware, software, office supplies, etc.) for its personnel. Contractor personnel shall 
perform only CMS Net-related State activities while at the CMS Branch office. 

Contractor personnel performing System Maintenance and/or System Operations activities 
shall be housed either at the CMS Branch office or at a Contractor’s location in the greater 
Sacramento, California metropolitan area. Please note the status meeting requirements in 
Section V.J, Project Management Practices, when determining where Contractor personnel 
will be located. Contractor personnel shall perform only CMS Net-related State activities 
while at the CMS Branch office. 

The Contractor must include in Cost Table 4, for evaluation purposes only, the number of 
office cubicles and the period of time that the office space will be required to house 
Contractor personnel and equipment and the CMS Branch office. Each office cubicle is 
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approximately 8 feet by 8 feet, has a single network connection, and can house a single 
occupant. The State will include this cost during the Cost Evaluation.  

In addition, the Contractor must specify the address of the Contractor’s location where 
Contractor personnel performing System Maintenance and/or System Operations activities 
will be housed if they are not housed at the CMS Branch office. If housed at a Contractor 
site, the Contractor must include in Exhibit V-3, Additional Equipment and COTS Software, 
for evaluation purposes only, the site address. The State will utilize this information to 
estimate the telecommunications cost to connect this site to HHSDC with a T1 line.  

 Bidder agrees to the above requirement?  Yes________  No_________ 
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PART TWO – PROJECT MANAGEMENT 

V.H. Contractor Staffing 
The State anticipates that the Contractor will propose a project team composed of the best-
qualified staff for the Contract. The Contractor shall provide, as part of its Proposal, a 
comprehensive draft Staffing Management Plan (Plan). The draft Plan must, at a minimum, 
address each of the areas listed below. Key staff experience may be validated through 
reference checks. The Staffing Management Plan must address all components of the 
contract: System Enhancements, System Maintenance, and System Operations. The Final 
Staffing Management Plan must be submitted to the State for approval by the date specified 
in Exhibit V-1. Contract Deliverables. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.H.1. Staff Resource Allocation Planning 
The Plan must present the Contractor’s assumptions for estimating the staff resources 
necessary to meet the needs of the State, including the total number of full time equivalent 
staff in the various positions proposed.  It must include detailed information about what staff 
will be working on what part(s) of the Contract (i.e., system enhancements, system 
maintenance, system operations), including the estimated start and completion dates for any 
staff member that is transitioned into and out of the contract. In addition, this Plan must 
identify subcontractor staffing, if the Contractor plans to utilize a subcontractor(s). This Plan 
should be consistent with the Project Work Plan (see Section V.I.1, Project Work Plan). 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.H.2. Proposed Staff 
The Contractor shall specify the names and provide detailed resumes of all proposed 
Contractor staff, including references for all work performed by each of the proposed staff 
that is used to meet the Key Staff Minimum Requirements. In addition, references must be 
provided for all of the proposed Contractor staff for all projects for at least the past three (3) 
years. All resumes shall be in a consistent format. In addition, the Contractor must complete 
and submit a Resume Summary Form for each proposed staff member (see Exhibit V-2).  

The Plan shall also describe in detail the roles and responsibilities of all Contractor staff 
members proposed, and shall designate which personnel are Contractor Key Staff. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.H.3. Key Staff Minimum Requirements 
Each key position listed below includes a description of the responsibilities, duties, and 
minimum experience required of that position.   

For each position, the proposed Key Staff shall have, as a minimum requirement, 
experience in the general areas of responsibility listed for that position. Note: Each 
position may not translate into a full-time equivalent position. The amount of effort 
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required for each position must be estimated by the Contractor and included in the 
Staffing Management Plan. As a result, it may be possible that a single individual can 
provide the necessary minimum requirements for more than one position. 

V.H.3.a. Contractor Project Manager  

The Contractor Project Manager will be responsible for the day-to-day management of the 
Contract including overall performance and Contract compliance. The Contractor Project 
Manager will be responsible for managing and coordinating the Contractor resources, 
including any sub-contractor resources, assigned to the contract, and ensuring that all tasks in 
the Project Work Plan are executed in keeping with the schedules and State requirements.   

The Contractor Project Manager will identify any potential problem areas, recommend 
solutions, and work closely and cooperatively with the State Project Manager to resolve 
issues quickly and fairly.  He or she will also provide the State with written status reports 
regarding actual progress as compared to what is projected in the work plans.  The Contractor 
Project Manager is responsible for quality control over all deliverables submitted for review. 

Minimum Requirements: -5 years project management experience and at least 2 
years of project management experience on a project(s) 
of at least the size (i.e., at a $1 million application 
development effort) and scope (i.e., full range of system 
development lifecycle activities) of this contract. 

Desirable Requirements: -Project Management Institute Project Management 
Professional (PMI PMP) Certification 

    -Experience working with state and/or federal 
government agencies 

-Knowledge of public health client-based service 
programs 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.H.3.b. Software Architect/Senior Software Developer(s) 

The Software Architect/Senior Software Developer(s) will be responsible for developing the 
System Architectural Design, the Software Architectural Design, and the Software Detailed 
Design. The position(s) will also be responsible for supporting the Business Application 
Development Specialist(s) in Software Requirements Analysis and for supporting the 
Application Developer/Programmer(s) in software coding, testing, and implementation 
activities. 

Minimum Requirements: -Software Architecture Skills; and 

    -n-tier development knowledge; and 

    -In-depth knowledge of the UNIX operating system; and 

-Experience with the technology proposed by the 
Contractor; and 
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-Experience in architecting a system(s) that utilize a 
Wide Area Network (WAN); and 

    -5 years experience in designing systems of at least the 
size (i.e., at a $1 million application development 
effort) and scope (i.e., full range of system development 
lifecycle activities) of this contract, with at least 2 years 
of experience is utilizing Caché database management 
system. 

Desirable Requirements: -Knowledge of public health client-based service 
programs 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.H.3.c. Business Applications Development Specialist(s) 

The Business Applications Development Specialist(s) will be responsible for working with 
the State to perform requirements analysis. 

Minimum Requirements: -3 years experience in performing software 
requirements analysis for systems of at least the size 
(i.e., at a $1 million application development effort) 
and scope (i.e., full range of system development 
lifecycle activities) of this contract; and 

    -Experience leading joint application development 
sessions with users. 

Desirable Requirements: -Experience with the browser-based application 
development technologies proposed by the Contractor 

    -Experience working with government agencies 

    -Experience using the CyberTools application 
development toolset 

    -Knowledge of the UNIX operating system 

    -Knowledge of public health client-based service 
programs  

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.H.3.d. Application Developer/Programmer(s)  

The Application Developer/Programmer(s) will be responsible for performing application 
coding, testing, and implementation activities. 

Minimum Requirements: -5 years experience in performing the full range of 
application development activities for systems of at 
least the size (i.e., at a $1 million application 
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development effort) and scope (i.e., full range of system 
development lifecycle activities) of this contract; and 

    -2 years experience performing application 
development using Caché and Fileman on a UNIX 
platform using the M (MUMPS) application language;  

       OR 

    -2 years experience performing application 
development using the browser-based technology and 
data access methods proposed by the Bidder*. 

Desirable Requirements: -Experience performing application development 
activities for public health client-based service 
programs 

* This experience requirement may be met with multiple resources. The resume must show 
experience in at least one of the subcategories to meet the requirement. For example, 
Application Developer/Programmer A must have, as a minimum, 2 years experience 
performing application development using Caché and Fileman on a UNIX platform OR 2 
years experience performing application development using the browser-based technology 
proposed by the Bidder. If Application Developer/Programmer A has 2 years experience with 
Caché and Fileman but does not have the required experience performing application 
development using the browser-based technology proposed by the Bidder, then the Bidder 
must propose an additional Application Developer/Programmer to meet the 2-year 
experience requirement for the proposed browser-based technology.  

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.H.4. Staff Management 
The Plan shall also describe how staff will be organized, managed, and where they will be 
located.  This section shall include an organization chart that shows all Contractor staff 
members, task assignments, and the proposed lines of authority and communication within 
the Contractor’s team.  The Plan shall also define the internal process by which all work 
performed is reviewed and approved.  It shall also describe how the Contractor’s team will 
interact with State personnel.  In addition, the Plan shall describe the Contractor’s 
management structure and its methods for ensuring adequate oversight and executive 
direction for the contract.  In addressing this area, the Contractor shall identify the corporate 
officer(s) to be contacted in the event that major problems arise during the performance of 
the Contract.   

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.H.5. Staffing Changes 
The Contractor shall not reassign Contractor team members if such reassignment will conflict 
with the work the individual is to perform on this Contract.  The State recognizes that 
resignation or other events may cause a Contractor team member to no longer be available to 
the Contractor.  If this should occur, the Contractor should be aware that the State Project 
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Manager or designee must approve all staff assigned by the Contractor to the Contract prior 
to Contractor Staff beginning work on the Contract. This also includes substitutions made 
between submittal of the Final Proposal and actual start of the Contract, as well as staffing 
changes that may be made during the course of the Contract.  Any replacement personnel 
proposed during the life of the Contract must meet or exceed the skill level that the 
Contractor proposed and was scored on.  

As part of the personnel replacement process, the Contractor must submit at least two (2) 
resumes of qualified personnel for State review. The resumes must contain client reference 
contact information. The State reserves the right to contact references, interview the proposed 
replacement personnel as part of the replacement approval process, and to base its selection 
on the resume, references, and/or interview. 

The State will not compensate the Contractor for any of the Contractor’s time or effort to 
educate or otherwise make the new staff ready to begin work on the Contract. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.I. Project Management Plan (Scorable) 
The Contractor shall provide, as part of its Proposal, a draft Project Management Plan. The 
draft will be the basis of the final Project Management Plan, which will be the controlling 
document for managing the Contract. The final Project Management Plan must be submitted 
to the State for approval by the date specified in Exhibit V-1. Contract Deliverables. The 
final Project Management Plan must be generally modeled after IEEE 1058-1998. Standard 
for Software Project Management Plans and must contain, at a minimum, the following 
subsections:  

• Overview 
• References 
• Definitions 
• Workplan 
• Control Plan(s) 
• Risk Management Plan 
• Supporting Process Plans 

– Configuration Management Plan 

– Documentation Plan 

– Quality Assurance Plan 

– Problem Resolution Plan 

The draft Project Management Plan, submitted as part of the Bidder’s Proposal, must 
include, at a minimum, the following subsections:  
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V.I.1.  Project Work Plan 
The Project Work Plan shall include a schedule of all tasks and deliverables required 
throughout the life of the Contract (design, development, testing, implementation and 
operations).   

The Project Work Plan shall include a schedule of all tasks and subtasks, including task 
dependencies and tasks within the critical path.  Contract milestones and deliverables shall 
also be identified.  In addition, it should delineate the responsibilities of both the Contractor 
and the State for each task, and include a description of, and scheduled date for, the 
completion of each deliverable.  The Project Work Plan must also show for each deliverable, 
the time period for State review and comment, the subsequent time period for correction by 
the Contractor prior to a revised submission, and a deadline for acceptance of the revised 
version of the deliverable. 

The Project Work Plan must, at a minimum, contain the elements listed below. 

1. Milestones 

2. Deliverables 

3. Tasks and subtasks, including task dependencies and tasks within the critical path  

4. Resource loading – hours by position classification (see Section V.H.3, Key Staff 
Minimum Requirements), with names, summarized for each task and subtask 

5. Critical path diagram 

6. Gantt chart showing planned and actual start and end dates for all tasks and 
subtasks, and percentage complete 

7. Time period for State review and comment, and subsequent time period for 
Contractor correction 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.I.2. Requirements Control Plan 
The Requirements Control Plan shall identify the steps that allow changes to be identified, 
evaluated, priced, and tracked through closure.  The first component of this requirement is to 
describe methods for identifying issues that may cause requirement changes, evaluating the 
issues, determining the impact of the issues on the Contract, and reporting critical issues, 
with an impact analysis, to the State in a timely manner. The second component of this 
requirement is to describe processes and procedures, as well as an automated system, to 
report and track requirement changes.   

The Requirements Control Plan shall describe how the Contractor will work with the State to 
establish appropriate change control procedures. The plan shall describe the staff that will be 
involved in the change control process, including the staff member ultimately responsible for 
authorizing changes to the Contract.  The Plan must provide procedures for a well-defined, 
authoritative State role in the Change Management process, recognizing no changes will be 
made without written approval by the State Project Manager or designee.  Change requests 
shall include problem descriptions, areas affected, issues, risks, recommended solutions, 
anticipated costs, all anticipated man-hours, and projected implementation timelines.  The 
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Contractor shall also accept change requests from the State. The procedures for change 
management activities proposed by the Contractor should be consistent with the DHS CMS 
Net/GHPP Change Management Process documented in the Bidder’s Library.  

 Bidder agrees to the above requirement?  Yes________  No_________
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V.I.3. Schedule Control Plan 
The Schedule Control Plan shall specify the methods and tools that will be used to measure 
the progress of work completed, to compare actual progress to planned progress, and to 
implement corrective action when actual progress does not conform to planned progress.  

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.I.4. Issue Resolution Plan 
The Issue Resolution Plan must describe how the Contractor will assess the impact of issues 
on the Contract, report this information, and make recommendations to the State for 
resolving these issues.  An issue is defined as a topic or concern that may affect Contract 
scope, risk, schedule, cost, and/or system quality or functionality and can be resolved through 
action. Any single person typically cannot resolve an issue. Issues may originate from inside 
and outside of the project. 
 
The Issue Resolution Plan must also present the Contractor’s issue resolution procedures 
including timeframes for resolving issues, automated issue tracking system, lines of 
responsibility, escalation procedures, and assignment of authority for final resolution.  

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.J. Project Management Practices 
The following are project management practices to be employed during this Contract: 

V.J.1. Weekly Status Reports – System Enhancements 
The Contractor Project Manager shall prepare and submit written Weekly Status Reports.  
Status reports shall address the overall status with respect to the Project Work Plan and shall 
provide progress information on all completed, ongoing, and planned Contract activities. 
Every report should have a current Project Work Plan attached that incorporates planned and 
actual start and end dates, percentage complete, and dependencies. These reports shall 
summarize any outstanding issues or obstacles and detail any proposed deviations from 
planned activities, schedules, budgets, or staffing.   

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.J.2. Weekly Status Reports – System Maintenance and System Operations 
The Contractor Project Manager shall prepare and submit written Weekly Status Reports.  
Status reports shall address the overall status with respect to the System Maintenance and 
System Operations activities and shall provide progress information on all completed, 
ongoing, and planned Contract activities. Every report should have a current Project Work 
Plan attached that incorporates planned and actual start and end dates, percentage complete, 
and dependencies. These reports shall summarize any outstanding issues or obstacles and 
detail any proposed deviations from planned activities, schedules, budgets, or staffing.   

 Bidder agrees to the above requirement?  Yes________  No_________ 



 RFP DHS 4260-144A 
 CMS Net E47 Project 

Section V – Statement of Work 

 

 

July 22, 2002  Addendum 2 
 

V-14

V.J.3. Earned Value Metrics 
The Contractor shall employ earned value analysis to measure Contract performance. The 
Earned Value Analysis will include the Budgeted Cost of Work Scheduled (BCWS), the 
Actual Cost of Work Performed (ACWP), and the Budgeted Cost of Work Performed 
(BCWP) (also known as “earned value”). The Contractor will compute the Schedule 
Variance (SV) and the Cost Variance (CV). This analysis shall be included in each Monthly 
Progress Report.  

 Bidder agrees to the above requirement?  Yes________  No________ 

V.J.4. Monthly Progress Report – System Enhancements 
The Contractor Project Manager shall prepare and submit Monthly Progress Reports. The 
Monthly Written Progress Report shall provide a formal written project status including the 
work breakdown of tasks, and shall describe overall progress against approved milestones in 
the Project Work Plan; earned value metrics; deliverable status and next month schedule for 
review; problems, risks and issues requiring attention, with proposed remedies; and proposed 
changes to the Project Work Plan.   

The Monthly Progress Report must be certified to be accurate by the Contractor, and must be 
approved by the State Project Manager or designee. Errors identified by the State as part of 
the approval process must be corrected by the Contractor within three (3) business days of 
the Contractor being notified of the errors.  

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.J.5. Monthly Progress Report – System Maintenance and System Operations 
The Contractor Project Manager shall prepare and submit Monthly Progress Reports. The 
Monthly Written Progress Report shall provide a formal written project status including the 
work breakdown of tasks, and shall describe overall progress against approved milestones in 
the Project Work Plan; earned value metrics; deliverable status and next month schedule for 
review; problems, risks and issues requiring attention, with proposed remedies; and proposed 
changes to the Project Work Plan.   

The Monthly Progress Report must be certified to be accurate by the Contractor, and must be 
approved by the the CMS Net Change Management Coordinator (CMS Net CMC) or 
designee. Errors identified by the State as part of the approval process must be corrected by 
the Contractor within three (3) business days of the Contractor being notified of the errors.  

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.J.6. System Enhancement Meetings 
The regularly scheduled meetings described in this section will be held at a DHS office in 
Sacramento, California. The Contractor costs for attendance at these meetings must be 
included in the fixed price bid for the system enhancements. 

 Bidder agrees to the above requirement?  Yes________  No_________ 
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V.J.6.a. Weekly System Enhancement Status Meeting 
The Contractor Project Manager and other Contractor Key Staff as required by the State shall 
attend weekly status meetings with CMS Branch staff. At these meetings, the Contractor 
Project Manager shall present, explain, and clarify as necessary the Weekly Status Reports.  

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.J.6.b. Weekly System Enhancement Project Management Team Meeting 
The Contractor Project Manager shall attend weekly status meetings with the DHS Project 
Management Office (PMO). At these meetings, the Contractor Project Manager shall support 
the State Project Manager in reporting progress on the system enhancements.  

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.J.6.c. Monthly Steering Committee Meeting 

The Contractor Project Manager shall attend the monthly CMS Net E47 Steering Committee 
meetings. At these meetings, the Contractor Project Manager shall present, explain, and 
clarify as necessary the Monthly Progress Reports.  

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.J.7. System Maintenance and Operations Meetings 
The regularly scheduled meetings will be held at a DHS or HHSDC office in Sacramento, 
California. The Contractor costs for attendance at these meetings must be included in the 
fixed price bid for the system operations. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.J.7.a. Weekly System Maintenance and Operations Status Meeting 
Planning and coordination are required in order to successfully maintain CMS Net.  This 
includes information exchange using e-mail, the CMS Net Web site and meetings to be 
scheduled weekly. 

During the weekly status meeting, the CMS Net CMC will communicate with the Contractor 
regarding work priorities and task sequence for completion.  In addition, any clarifications of 
specifications will be discussed, as necessary. CMS staff and the Contractor will put in place 
a control process to track all activities. This will include a weekly change management 
meeting for the purpose of clarification of specifications and priorities. The Contractor shall 
include all needed technical staff at the meetings.   

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.J.7.b. Monthly Technical Roundtable 

One of the Contractor’s key technical staff will attend a monthly technical roundtable with 
CMS Branch and HHSDC staff. The purpose of this meeting is to discuss any technical issue 
surrounding the support and operation of the CMS Net system.  

 Bidder agrees to the above requirement?  Yes________  No_________ 
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V.J.8. Issue Management 
The Contractor shall track all Contract issues using a Contractor-provided automated issue-
tracking system.  The issue tracking system shall facilitate documentation of: 

• issue description 
• issue priority 
• issue status (e.g., open, pending, under investigation, resolved) 
• plan for resolution 
• individual responsible for obtaining resolution 
• targeted and actual resolution dates 
• resolution action   

The Contractor is responsible for tracking issue status and reporting to the State Project 
Manager.  Issue reports generated by the issue tracking system shall become part of the 
Contractor’s Weekly Status and Monthly Progress Reports. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.J.9. Stakeholder Communication 
The Contractor shall provide reasonable assistance at the request of the State in establishing 
and maintaining communication liaisons and coordinating with internal and external 
stakeholder groups, government and community organizations and committees, or similar 
entities that demonstrate an interest in the performance or objectives of the contract. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.J.10. Standards for Acceptance of Deliverables 

V.J.10.a. Work Standards for the Project 
• The Contractor shall use the standard project management, word processing, 

relational database management, presentation and spreadsheets products used by the 
State (Microsoft Office), at the version levels specified by the State, in the 
preparation of all Contract correspondence and deliverables.  The Contractor is 
required to establish and maintain compatibility with the State at no cost to the State.  

• The Contractor shall propose a format for each deliverable and gain State approval 
prior to deliverable preparation. This approval process shall include submission of a 
Deliverable Expectation Document (DED). The goal for the use of DEDs is to ensure 
that a common understanding exists between the State and the Contractor regarding 
the scope and content (depth and breadth) of the deliverable prior to the Contractor 
beginning work on the deliverable. The complexity of the DED should be 
proportional to the complexity of the deliverable. The DED will contain items such 
as: 

� Deliverable objectives 
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� An outline of the deliverable, table of contents, sample format, sample 
pages, and a general description of the information that will be contained 
in the deliverable 

� Deliverable acceptance criteria which is consistent with the requirements 
of the contract 

• Deliverables shall be provided by the scheduled dates for their completion. The 
Contractor must make available all deliverables electronically and supply five (5) 
hard copies of each deliverable. 

• Deliverables shall contain the following certification:  “I certify that this deliverable 
has been prepared in accordance with the relevant terms and conditions of the 
contract.”  Deliverables shall be signed as complete by the Contractor Project 
Manager. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.J.10.b. Standards for State Acceptance of Deliverables 

State personnel will be responsible for reviewing and approving each deliverable. For 
purposes of this paragraph, the term deliverable includes all items listed in Exhibit V-1. 
Contract Deliverables, with the exception of application code and test data. Each deliverable 
will require a negotiated State turn-around time to be included in the Project Work Plan.  
Unless agreed upon otherwise, the State’s review time shall not be less than fifteen (15) work 
days.  Should revisions to the document be required by the State, the Contractor will receive 
written notification of said changes and reflect them in the document within two (2) business 
days of receiving the changes.  The State may, at its discretion, allow a period longer than 
two (2) business days in consideration of the scope of the change.  The Contractor may not 
change a deliverable that has been accepted by the State without the approval of the State.  

State acceptance shall be based upon the following: 

• The deliverable must address all components required by the contract and any areas 
agreed upon subsequently through meetings and planning sessions. 

• The deliverable must address and be consistent with all components included in the 
DED as presented to the State and approved by the State in preparation for 
development of the deliverable. 

• Deliverable documents must be comprehensive in level of detail and quality 
consistent with the sample pages presented to the State Project Manager. 

• Deliverable documents must be organized in a structured manner and be professional 
in presentation. 

• Deliverable documents must be consistent throughout in style and quality.  This 
means that if the document is the composite work of many people within the 
Contractor’s organization, the document must be edited for style and consistency.  

• In the event the State agrees to accept, on an interim basis, a deliverable document 
with one or more parts left incomplete, the Contractor shall provide to the State a 
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document with the date for completion, note the basis for the incomplete portions and 
the impact of any incomplete portions of the document on Contract milestones. 

 Bidder agrees to the above requirement?  Yes________  No_________ 
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PART THREE – SYSTEM ENHANCEMENTS 

V.K. System Development Requirements 

V.K.1. CCS Client Eligibility System Phase II - Insurance 
The Contractor shall perform all system development activities (e.g., requirements analysis, 
design, implementation, test, and installation) to implement the CCS Client Eligibility 
System Phase II – Insurance phase. The Contractor will utilize the Business/Functional 
Requirements for CCS Client Eligibility System Phase II – Insurance (included as Appendix 
B) as the base requirement set to perform requirements analysis. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.K.1.a. Technical Requirements 

The CCS Client Eligibility System Phase II – Insurance phase must be developed using the 
existing platform and architecture: Caché/FileMan database and M (MUMPS) as the 
programming language. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.K.2. Provider Enrollment  
The Contractor shall perform all system development activities (e.g., requirements analysis, 
design, implementation, test, and installation) to implement the Provider Enrollment phase. 
The Contractor will utilize the Business/Functional Requirements for Provider Enrollment 
(included as Appendix C) as the base requirement set to perform requirements analysis.  

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.K.2.a. Technical Requirements 

The Provider Enrollment phase must be developed as a browser-based application. The 
application will need to access the existing Caché/FileMan database and any new database(s) 
must be created using Caché.  The data access method shall be ODBC-compliant and may 
include the Caché toolset, SQL, or object-oriented access methods.  

The Contractor is also required to provide a data model that has been normalized to third 
normal form and to document the analysis, results and reasoning of all data modeling 
activities and decisions. Any de-normalization that may be beneficial for performance 
purposes must be mutually agreed upon between the Contractor and the State Project 
Manager or designee. The DHS department standard tool for database design is PowerDesign 
by CyBase. Therefore, the Contractor must use PowerDesign for developing the data model. 
(Note: The Contractor must supply its own copy(s) of PowerDesign.) 

 Bidder agrees to the above requirement?  Yes________  No_________ 
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V.K.3. CCS Service Authorizations 
The Contractor shall perform all system development activities (e.g., requirements analysis, 
design, implementation, test, and installation) to implement the CCS Service Authorizations 
phase. The Contractor will utilize the Business/Functional Requirements for CCS Service 
Authorizations (included as Appendix D) as the base requirement set to perform 
requirements analysis. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.K.3.a. Technical Requirements 

The CCS Service Authorization phase must be developed as a browser-based application.  
The application will need to access the existing Caché/FileMan database and any new 
database(s) must be created using Caché. The data access method shall be ODBC-compliant 
and may include the Caché toolset, SQL, or object-oriented access methods. 

The Contractor is also required to provide a data model that has been normalized to third 
normal form and to document the analysis, results and reasoning of all data modeling 
activities and decisions. Any de-normalization that may be beneficial for performance 
purposes must be mutually agreed upon between the Contractor and the State Project 
Manager or designee. The DHS department standard tool for database design is PowerDesign 
by CyBase. Therefore, the Contractor must use PowerDesign for developing the data model. 
(Note: The Contractor must supply its own copy(s) of PowerDesign.) 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.K.4. HHSDC-Supported Platforms 
If the Contractor’s proposed solution includes any additional hardware and/or operating 
system software, the hardware and/or software must be compliant with HHSDC’s Strategic 
Plan. The operating systems currently identified in the HHSDC Strategic Plan include: 

• AIX 
• Sun Solaris 
• OS/390 
• Windows 2000 Series (Compaq) 

For web services, HHSDC supports Windows NT running IIS. 

 Bidder agrees to the above requirements?  Yes________  No_________ 

V.K.5. Hardware and Software 
As stated in Section V.N, Technical Approach, the Contractor is required to identify in its 
Technical Approach any additional hardware and/or Commercial-off-the-Shelf (COTS) 
software products that are required to implement the Contractor’s solution. Such hardware 
and/or COTS software will be procured and installed by the State. Detailed descriptions of 
such hardware and/or software must be included in Exhibit V-3, Additional Equipment and 
COTS Software. The cost of any such additional hardware and/or COTS software will be 
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estimated by the State and will be added to the Bidder’s Total Cost to arrive at the Bidder’s 
Adjusted Total Cost. (See Section II.E.5.f, Cost, for further information.) 

Should the Contractor’s proposed solution require any hardware and/or software that was not 
identified in its Proposal in Exhibit V-3, Additional Equipment and COTS Software, the cost 
of such hardware and/or software will be borne by the Contractor. The State will procure the 
hardware and/or software and the State shall deduct monies owed for such hardware and/or 
software from invoices as necessary to offset the full amount owed.  

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.K.6. General 
The Contractor shall use proven system development processes during all development and 
maintenance activities. Documentation, plans, etc. should be based on the applicable IEEE 
standard. For the purposes of cost and performance, the Contractor may tailor the IEEE 
standards. However, where tailoring is performed, the Contractor shall specify in detail, in 
the applicable DED, what is tailored and for what reason for consideration as part of the 
State’s approval of the DED. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.K.7. System Development Planning 
The Contractor shall develop a System Development Plan. The System Development Plan 
shall specify the development process model, the technical methods, tools, and techniques to 
be used to develop the various work products; and the product acceptance plan. Additional 
guidance on system development planning is available in IEEE 12207. Standard for 
Information Technology—Software Life Cycle Processes Section 5.3, Development Process, 
and IEEE 12207.1 Standard for Information Technology—Software Lifecycle Processes 
Section 6.5, Development Process Plan. 

The Contractor shall perform the following functions according to the System Development 
Plan: 

• System/Software Requirement Analysis 
• System/Software Architectural Design 
• Software Detailed Design 

The System/Software Requirements Analysis function will determine the baseline 
requirement set for each of the enhancements. While the Business/Functional Requirements 
included in Appendices B – D will serve as the base requirement set to perform the 
requirements analysis function, modifications to the base requirement set should be expected 
and are included in the fixed enhancement price. The requirements approved by the State as a 
product of the System/Software Requirements Analysis will be the baselined set of 
requirements against which Requirements Control processes shall be applied, as describe in 
Section V.I.2, Requirements Control Plan. 

Each function will require delivery of a plan and the resulting documentation that will be a 
deliverable to the State. The scope of each function shall include documentation to include 
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the current system functionality with emphasis on how the current system and its 
enhancement will be integrated. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.K.8. System Security 
The Contractor shall develop the system enhancements to utilize the current security 
architecture of CMS Net, unless otherwise approved by the State Project Manager or 
designee. Information regarding the existing security architecture is included in the Bidders’ 
Library. These documents include: 

• SMCR 2001-20: Automated Processes to Manage General User Access to CMS Net 
• Amendment To Patient Identification to Support User Security 
• User Security Functional Design Specifications 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.L. Testing 

V.L.1. Software Testing 
Testing will include not only all software but also operating system scripts, database 
definition scripts, distribution scripts, all procedures, and installation verification scripts 

1. The Contractor shall test each software unit and database in accordance with the System 
Development Plan and IEEE 12207. Standard for Information Technology—Software 
Lifecycle Processes. 

2. The Contractor shall document test requirements in accordance with IEEE and shall 
verify requirements traceability to all code units and all unit test documentation. 

3. The Contractor shall develop, maintain, execute and report on an Integration Test Plan. 
This plan must encompass both the new functionality and the interaction with the legacy 
system.  

4. The Contractor shall design, develop, and maintain automated test scripts for each 
component of the application. These test scripts will be used in both quality and 
performance testing. 

The Contractor shall deliver to the State for approval all software test materials including, but 
not limited to:  

• Unit Test Scripts and Results Report(s) 
• Automated test scripts and Results Report(s) 
• Regression test plans, scripts and Results Report(s) 
• System Test plans, scripts and Results Report(s) 
• User Acceptance Test Scripts and Results Report(s) 
• Requirement Traceability matrices 

 Bidder agrees to the above requirement?  Yes________  No_________ 
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V.L.2. System Testing 
The Contractor shall develop a System Test Plan in accordance with IEEE 12207.1. Standard 
for Information Technology—Software Lifecycle Processes. It will include, at a minimum: 

1. The test objectives and basic strategy. 

2. The strategy to be used for creating and populating the test database and maintaining 
the files during the iterative testing. 

3. Description of the testing proposed for the project to include: 

a. How the testing will satisfy specific objectives 

b. What design modules will undergo control or data flow analysis 

c. How each phase of the testing is determined to be complete and the formal 
reports/debriefings conducted for each phase of the testing 

d. Testing activity roles and responsibilities State and Contractor staff will be 
expected to perform, and the anticipated resource level needed for these activities, 
for each organization 

e. Documentation to be produced out of each of the testing activities 

4. Identification of all planned levels of testing proposed (at a minimum: system, 
performance, interface and integration, regression, stress, and acceptance testing).  

5. Description of how integration testing with the FIs will be accomplished. 

6. Description of Final Acceptance Testing and User Sign-Off. 

For each level of testing, the Contractor shall develop Test Procedures in accordance with 
IEEE 12207.1. Standard for Information Technology—Software Lifecycle Processes. Test 
Procedures shall include, at a minimum: 

1. Equipment preparation 

2. Support of software preparation 

3. Roles and responsibilities of both the Contractor and State personnel 

4. Step-by-step instructions to perform the test 

5. Expected results 

6. Actions to perform in case of error 

7. Data analysis procedures 

8. Test results documentation 

9. Automated Test Scripts 

The Contractor shall test all application changes in as realistic an operational environment as 
is feasible, to include using actual data and realistic business scenarios. 
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The Contractor shall deliver to the State for approval all System Test Materials including, but 
not limited to, test plans, scenarios, scripts, procedures, data, and results. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.L.3. On-Line Release Performance Testing 
Performance testing shall be required prior to each scheduled release. The on-line 
performance test shall use not less than 10 of the most frequently used user functions in the 
form of automated scripts, which generate the test data required internally to alleviate the 
need to retain specific data sets. 

1. The on-line test shall run for a minimum of one hour excluding any ramp up /down 
periods. 

2. The performance test shall collect and report on the following metrics during the test: 

a. Average response time for each function 

b. Maximum response time for each function 

c. System metrics including but not limited to CPU, memory, disk I/O, system 
paging activity 

3. Each on-line performance test shall have the following deliverables: 

a. Detailed results of two baseline tests on the current application software that 
have metrics results within 2% of each other 

b. Explanation of any overall or individual metric that varies by more than 5% 

c. Detailed results of two baseline tests on the scheduled release application 
software that have metrics results within 2% of each other  

d. Explanation of any overall or individual metric that varies by more than 5% 

e. Confirmation that the scheduled release will meet performance requirements 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.L.4. Batch Performance Testing 
The Contractor shall perform performance testing on the daily batch cycle.   

1. Each test shall use a representative data set for the tasks involved in the batch cycle. 
For example, a daily batch cycle test would include all the work expected to be 
outstanding at the end of a normal business day. 

2. The performance test shall collect and report on the following metrics during the test: 

a. Individual executable runtimes 

b. Individual batch script runtimes 

c. System metrics including but not limited to CPU, memory, disk I/O, system 
paging activity 
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3. Each performance test shall have the following deliverables: 

a. Detailed results of two baseline tests on the current application software that 
have metrics results within 2% of each other  

b. Explanation of any overall or individual metric that varies by more than 5% 

c. Detailed results of two baseline tests on the scheduled release application 
software that have metrics results within 2% of each other  

d. Explanation of any overall or individual metric that varies by more than 5% 

e. Confirmation that the scheduled release will meet performance requirements  

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.L.5. System Stress Test 
Prior to the application going live the Contractor shall design a Stress Test Plan to be 
approved by the State Project Manager or designee, the objective of the plan being to ensure 
that the system can maintain performance requirements when under peak usage. Once 
approved, the Contractor shall execute the plan and report the results to the State as a 
deliverable.  

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.L.6. System Acceptance Test 
Acceptance testing shall be required of all software which has been developed and/or 
modified by the Contractor to satisfy the State’s requirements. The Acceptance Test shall 
include: 

1. The Contractor shall develop and deliver, for State review and approval, an 
Acceptance Test Plan, including the format for the Acceptance Test Report that 
the State will be responsible for preparing and the acceptance criteria which will 
be approved by the State Project Manager or designee prior to the test by the 
State. 

2. The State shall be responsible for executing the Acceptance Tests, including 
testing using automated scripts of all on-line and batch functionality. 

3. The State shall be responsible for the development of an Acceptance Test Report.  

4. The Contractor shall support State execution of a thorough Acceptance Test. This 
test will verify that the application is functioning as required in this RFP for all 
users statewide. 

5. The Contractor shall establish, in conjunction with the State, binding pass-fail 
criteria. 

 Bidder agrees to the above requirement?  Yes________  No_________ 



 RFP DHS 4260-144A 
 CMS Net E47 Project 

Section V – Statement of Work 

 

 

July 22, 2002  Addendum 2 
 

V-26

V.M. System Implementation 

V.M.1. Training 

V.M.1.a. Training Classes 

The Contractor will be responsible for providing “Train the Trainer” classes for each of the 
three (3) system enhancements. The Contractor must provide two (2) classes for each 
enhancement. Each class will have a maximum of twenty (20) DHS-designated State and/or 
county staff. The training will be provided at the CMS Branch training facility in 
Sacramento, California. The Contractor shall provide a Training Plan that will include 
descriptions of course curriculum, training materials, processes, and a training schedule. 

The Contractor shall be responsible for identifying and providing training materials for all 
class attendees in addition to providing the Contractor trainers. The State will provide the 
training facility, including any necessary desktop workstations, connectivity to training 
environments, projectors, projector screens, desks, and tables.  

The Contractor shall work with the State to minimize impact on office productivity. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.M.1.b. Support State Training Efforts 

The Contractor will be responsible for providing a lead trainer to support the State during its 
training efforts for up to ten (10) one (1) day classes for the CCS Service Authorization  
enhancement. The lead trainer must be one of the trainers who provided “Train the Trainer” 
classes for the CCS Service Authorization enhancement (Section V.M.1.a, Training Classes). 
These training classes will be provided at the CMS Branch training facility in Sacramento, 
California and are estimated to be completed within sixty (60) calendar days following pilot 
acceptance of the enhancement.  

Bidder agrees to the above requirement?  Yes________  No_________ 

V.M.1.c. Training Materials 

The Contractor shall be responsible for the creation, updating, version control, storage, and 
distribution of training materials and user manuals in accordance with the dates specified in 
the Project Work Plan. The Training Materials include:  

1. Training guides and materials 

2. Documentation of changes to training materials 

3. User Manuals 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.M.2. Warranty Period 
After successful deployment of each system enhancement (i.e., CCS Client Eligibility Phase 
II – Insurance, Provider Enrollment, CCS Service Authorizations) into production, a 
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“Warranty Period” shall start. The Warranty Period will cover 180 calendar days. This Period 
is to insure that all processes execute properly in the production environment. The Warranty 
Period will cover all processes and applications deployed with the implementation. The 
Contractor shall be responsible for all costs for the implementation of the resolution for all 
defects identified during this Warranty Period, including those defects whose resolution 
extends past the Warranty Period.     

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.N. Technical Approach (Scorable) 
The Contractor shall provide, as part of its Proposal, a detailed description of its proposed 
technical approach to satisfying the system enhancements requirements.  The description of 
the technical approach must include, at a minimum, the following components: 

V.N.1. Proposed Technical Architecture 
The Contractor shall provide a description of the proposed technical architecture and include 
one or more diagrams that detail the relationships between key technical components.  All 
proposed non-mandatory technical components, including hardware, software, and 
development tools shall be standards-based, commercially available, viable, and supported 
technologies. 

 Bidder agrees to the above requirements?  Yes________  No_________ 

V.N.2. Application Development Languages and Tools 
The Contractor shall provide a description of its proposed application development 
languages, tools, and approach in terms of its Software Development Life Cycle (SDLC) 
methodology.  This description shall include the coding and documentation standards that 
will be followed by the Contractor. The development approach and tool set should be 
component-based in order to promote component re-use and ease of maintenance.  In 
addition, any development languages and/or tool set shall be standards-based, commercially 
available, viable, and supported technologies. 

 Bidder agrees to the above requirements?  Yes________  No_________ 

V.N.3. Middleware Languages and Tools 
The Contractor shall provide a description of any proposed middleware languages, tools, and 
implementation approach.  If the Contractor proposes a solution that incorporates a 
middleware component, the Contractor shall provide a description of the reason for the 
approach and provide an overview of how the middleware components will be incorporated 
into the application environment, and how the middleware components will be managed and 
monitored in the runtime environment. Any development languages and/or tools shall be 
standards-based, commercially available, viable, and supported technologies. 

 Bidder agrees to the above requirements?  Yes________  No_________ 
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V.N.4. Application and Web Server Languages and Tools 
The Contractor shall provide a description of its proposed application and web server 
languages and tools, if applicable, along with an overview of the proposed runtime 
environment, describing which application component executes on which tier of their 
proposed architecture. Any hardware, development languages and/or tools shall be standards-
based, commercially available, viable, and supported technologies. 

 Bidder agrees to the above requirements?  Yes________  No_________ 

V.N.5. Existing Database Interface Architecture 
The Contractor shall provide a description of its proposed approach for interfacing the 
system enhancement applications to the existing CMS Net Caché/FileMan database. The 
description should detail the specific method of DBMS connectivity that will be used and 
address both online and batch approaches. 

 Bidder agrees to the above requirements?  Yes________  No_________ 

V.N.6. New Database Architecture  
The Contractor shall provide a description of its proposed approach towards the 
implementation of any new databases in support of the system enhancements.  The 
description should include the anticipated number and purpose of the databases along with a 
description of its data modeling methodology and tools.  The Contractor is required to create 
any new databases utilizing Caché.  

 Bidder agrees to the above requirements?  Yes________  No_________ 

V.N.7. Unit, System, Performance and User Acceptance Testing Tools and Approach 
The Contractor shall provide a description of its proposed approach towards Unit, System, 
Performance and User Acceptance Testing including details regarding the use of specialized 
tools to automate and track testing activities. Any tools shall be standards-based, 
commercially available, viable, and supported technologies. 

 Bidder agrees to the above requirements?  Yes________  No_________ 

V.N.8. Application Performance and Capacity Planning Tools and Approach 
The Contractor shall provide a description of its proposed approach to ensure that the system 
enhancement applications will perform to an acceptable level and are scalable in terms of 
future increases in database size and number of users.  

 Bidder agrees to the above requirements?  Yes________  No_________ 

V.N.9. Software Configuration Management 
The Contractor shall describe in detail the tools, process and procedures that will support 
software configuration management. The proposed software configuration management 
approach should be based on IEEE 1042. Standard for Software Configuration Management. 
Any software configuration management tools shall be standards-based, commercially 
available, viable, and supported technologies. 
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 Bidder agrees to the above requirements?  Yes________  No_________ 

V.N.10. Enterprise and Local Hardware and Operating System Requirements 
The Contractor shall provide details of the enterprise and local hardware, and associated 
operating systems, required for executing the system enhancement applications.  The 
description should include a diagram indicating the location of each hardware component, 
the required network hardware and protocols required for connectivity, the type and model 
(and any other necessary technical specifications) of the hardware component(s), and the date 
that the hardware component(s) is needed. (Note: If the Contractor is proposing to place any 
additional hardware outside of Sacramento, California, the Contractor only needs to 
designate the county where the proposed hardware would be housed – a specific 
location/address does not need to be provided by the Contractor.)  

Any additional hardware (i.e., hardware that is not included in Section III.A.3, Hardware and 
Software) must be clearly and completely identified in this section and must be included on 
Exhibit V-3. Additional Equipment and COTS Software. For cost evaluation purposes, of the 
cost of any identified equipment will be estimated by the State and added to the Bidder’s 
Total Cost from Cost Table 5 to arrive at the Bidder’s Adjusted Total Cost. 

 Bidder agrees to the above requirements?  Yes________  No_________ 

V.N.11. Commercial-Off-The-Shelf (COTS) Software Product Requirements 
The Contractor shall provide a description of all COTS products required by its proposed 
solution (including but not necessarily limited to application development languages, tools, 
etc.), the number of licenses required, the date that the COTS product(s) is required, and a 
description of how the COTS products will be utilized and/or incorporated into the solution. 
Any additional COTS products (i.e., software that is not included in Section III.A.3, 
Hardware and Software) must be clearly and completely identified in this section and must 
be included on Exhibit V-3. Additional Equipment and COTS Software. For cost evaluation 
purposes, of the cost of any identified equipment will be estimated by the State and added to 
the Bidder’s Total Cost from Cost Table 5 to arrive at the Bidder’s Adjusted Total Cost. 

 Bidder agrees to the above requirements?  Yes________  No_________ 
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PART FOUR – SYSTEM MAINTENANCE 

V.O. System Maintenance Activities 
The Contractor will be responsible for providing System Maintenance support services for 
CMS Net. System Maintenance includes both system “fixes” and system maintenance 
activities that are required due to program policy changes. The scope of these services will 
include:  

• Incident Reports (IRs) – A formal document issued by the CMS Branch when a 
system problem is identified and determined to impact the integrity of the application 
or the data. 

• System Maintenance Change Request (SMCRs) – A formal request issued by the 
CMS Branch to modify the system or fix the source of a system problem. 

• Work Request (WRs) – A formal request issued by the CMS Branch limited to 
perform system restoration, system synchronization and specific technical work as 
requested. 

• County data conversion request – A formal request issued by the CMS Branch to 
convert CCS caseload data from the county stand-alone system to CMS Net at the 
time a county converts to using CMS Net.   

• Batch operations technical support request – A formal request issued by the CMS 
Branch to perform batch operations technical support functions. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.P. Period of Performance 
The period of performance for System Maintenance activities is three (3) years from the 
Contract Award date. At the State's option, after the three years the Contract may be 
extended for up to two (2) two-year periods. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.Q. Estimated Effort 
The estimated effort that will be required by the State for System Maintenance activities is 
provided in Table 11. The Contractor must have staff available to perform this anticipated 
level of work throughout the contract period and any extensions. The increase in the 
estimated hours for years 1 and 2 represents approximately a 10 percent increase in 
anticipated workload due to the transition of maintenance contractors and the preparation for 
implementation of the enhancements. The increase in years 3 through 7 represents an 
anticipated normal 5 percent annual growth after the implementation of enhancements in year 
2. This estimated effort is not a guarantee of a minimum or maximum amount of work that 
may be requested by the State through the processed described in Section V.R, System 
Maintenance Support Service Initiation.  
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 Table 11. Estimated System Maintenance Effort 
TIME PERIOD ESTIMATED HOURS 

Year 1 3300 
Year 2 3600 
Year 3 3780 
Year 4 (optional extension #1) 3969 
Year 5 (optional extension #1) 4167 
Year 6 (optional extension #2) 4376 
Year 7 (optional extension #2) 4595 

7-year Total 27,787 
 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.R. System Maintenance Support Service Initiation 
The Contractor shall provide System Maintenance support services, upon approval by the 
CMS Net CMC or designee of a Maintenance Request Authorization resulting from one of 
the following types requests: 

• The approval of a SMCR by the CMS Net CMC or designee 
• IR, WR, County Data Conversion, or Batch Operations technical support request 

initiated by CMS Branch. 
The Contractor will not proceed with providing any System Maintenance support services 
without prior written authorization by the CMS Net CMC or designee. This authorization 
will include the CMS Branch approved cost estimates for the Maintenance Request 
Authorization. Task Completion criteria will be defined by the Contractor and approved by 
the CMS Net CMC or designee before each Maintenance Request Authorization is approved. 
A sample Maintenance Request Authorization is included in Appendix E. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.R.1. Incident Reports (IRs) 
Incident Reports (IRs) are issued by one or more designated CMS Branch staff and approved 
by the CMS Net CMC or designee in response to software problems.  The IR is a formal 
document with a unique number.  This document provides the Contractor with an incident 
name, date, status, priority and other descriptive data to help the Contractor recreate and 
solve the problem.   

The Contractor may communicate with the CMS Net CMC or designee to obtain additional 
information as needed to solve the problem.  When the Contractor has completed 
programming, unit and integration testing, the resulting work will be included in a release for 
acceptance testing by CMS Branch staff using a designated test area.  When the work is 
accepted by the CMS Net CMC or designee, it will be included in a Monthly Software 
Update. 

 Bidder agrees to the above requirement?  Yes________  No_________ 
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V.R.2. System Maintenance Change Requests (SMCRs) 
System Maintenance Change Requests (SMCRs) are specifications issued by the CMS Net 
CMC or designee for programming changes that modify the system to either fix the source of 
a problem or change the performance or appearance of some aspect of the system due to 
program policy changes.  

For each SMCR, the Contractor will: 

• Prepare an estimate of hours required to complete the work and submit the estimate to 
the CMS Net CMC or designee for approval 

• Upon approval of the work estimate by the CMS Net CMC or designee, submit a 
technical specification design for approval 

• Upon approval of the technical specification design by the CMS Net CMC or 
designee, code, unit and integration test, and update system documentation, including 
training materials and user manuals  

• Testing for system changes will be performed in accordance with Section V.L, 
Testing 

When the Contractor has completed programming, unit and integration testing, the resulting 
work will be included in a release for acceptance testing by CMS Branch staff in a designated 
test area.  When the work is accepted by the CMS Net CMC or designee, it will be included 
in a Monthly Software Update. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.R.3. Work Requests (WRs) 
Work Requests (WRs) include requests for environment synchronization.  Environment 
synchronization may be requested by the CMS Net CMC or designee to maintain similar or 
identical environments among various systems, e.g. the production system, the training areas 
and the testing areas. The Contractor will perform data and program backups, restoration and 
related environment synchronization as requested by the CMS Net CMC or designee.   Some 
environment synchronization must occur during non-business hours.   

For each WR, the Contractor will: 

• Prepare an estimate of hours required to complete the work and submit the estimate to 
the CMS Net CMC or designee for approval 

• Upon issuance of the Maintenance Request Authorization by the CMS Branch, 
perform the requested work 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.R.4. County Data Conversion 
If conversion of data is requested, the Contractor will be responsible for converting the 
necessary existing data in the county stand-alone systems for use with CMS Net.  The 
proposed conversion effort shall not impede the operation of the current processes.  
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Functions of all systems must continue to process without interruption while data is being 
converted.   

Conversion efforts will include all current and historical data necessary and sufficient to 
support the proposed business processes.   

As part of performing Data Conversion services, the Contractor will: 

• Attend planning meetings in Sacramento, California with county and CMS Branch 
staff, as requested by the CMS Branch  

• Analyze and compare data elements between the county system and CMS Net 
• Evaluate data load and data conversion to identify to the county corrections needed 
• Develop a Data Conversion Plan for conversion of county data to CMS Net. The Data 

Conversion Plan shall include, at a minimum: 
1. Conversion Method – An automated method of conversion that minimizes 

intervention from State or County staff 

2. Conversion Reporting – A mechanism for identifying and reporting conversion 
errors 

3. Conversion Reconciliation – A method to reconcile converted data and 
differentiate between converted data versus new system data 

4. Conversion Processes and procedures 

5. Conversion schedule (must account for State and County activities and 
dependencies) 

• Perform performance modeling and capacity planning analysis based on the 
anticipated conversion 

• Upon approval of the Data Conversion Plan by the CMS Net CMC or designee, 
execute the Data Conversion Plan 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.S. Contractor Response Times 
The Contractor shall respond to requests from CMS Branch for System Maintenance support 
services on a priority basis. Response time begins when the State leaves a voice mail, pager 
message, or contact is made by phone.  "Respond" is defined as one of the Contractor’s 
technical staff, assigned to provide system maintenance and/or operational support, 
contacting the CMS Net CMC and initiating a plan for problem resolution. 

Response times for each level are predicated on the system being available to the user within 
the hours of 0700 and 1900, Monday through Friday and Saturday 0900-1700 (normal 
business days and hours), excluding State holidays.  The two levels of response are identified 
in Table 12. 
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Table 12. Priority Level Response Times 
PRIORITY LEVEL DESCRIPTION RESPONSE TIME 

I System Inoperable 1 hour during normal business days and 
hours 
4 hours during non-business days and 
hours 

II Module Errors 4 hours** 
 

**If contractor notification occurs between 1300 and 1700, the response shall be required by 
0700 of the next business day.  “Module Errors” is defined as not a major impact on the user 
community. 

The Contractor shall be available for notification via business phone (office), cell phone, or 
pager.  The Contractor shall respond by 0700 on the next business day for Priority Level II 
calls left after hours.  The Contractor shall designate emergency access telephone numbers 
and pager numbers that the CMS Branch can call for emergency Priority Level I on a twenty-
four hour a day, seven day a week basis. The Contractor shall respond to emergency calls 
within one hour during normal business hours. For calls outside of normal business hours, the 
Contractor will respond within four (4) hours.  The Contractor shall provide a list of contacts 
as appropriate for notification. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.T. Release Management 
The change cycle occurs monthly for CMS Net. The Contractor shall develop, maintain and 
execute a Release Management Plan to control the introduction of new or modified software 
into the production environment. Any software released outside this schedule will be an 
exception release.  

The plan shall describe in detail how the Contractor will meet the following requirements: 

1. No software is to be released into a production environment without express consent 
of the CMS Net CMC 

2. All software modifications that have been approved for a specific release are released 
to the production environment 

3. All documentation and plans and test results are generated and/or updated 

To meet these requirements, the following deliverables are generated, distributed where 
necessary, and shall be approved by the CMS Net CMC or designee prior to the release: 

a. A software baseline of all modules in the release  

b. All software modules modified for the release are identified and published 

c. Release Notes 

d. Installation Procedures 
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e. Post Installation verification test plan to ensure that the software was 
successfully installed and will operate  

f. Updated User Documentation 

g. Updated Training Materials 

h. Updated General Design documentation 

i. Updated Detail Design documentation 

j. Updated system architecture documentation 

k. Updated unit test plans and results 

l. Updated system test plans, automated scripts and reports 

m. System, Regression, and performance test plans and results 

n. Updated Operating procedures 

The Post Installation Verification report shall be delivered to the State for review and 
approval in sufficient time for the release to be backed out prior to the next business day. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.T.1. Emergency Software Fix  
Software may be released outside a normal release cycle for “emergency” fixes. Emergency 
fixes are defined as updates necessary to correct errors that have a severe adverse affect on 
the CMS Net and shall be approved by the CMS Net CMC or designee. For emergency fixes, 
the Contractor shall include a full implementation of emergency updates in the next 
scheduled release. For each emergency fix, the Contractor shall prepare and deliver an 
Emergency Release Request summarizing the change, justification for change, and brief 
impact analysis to be approved by the CMS Net CMC or designee. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.T.2. Change Management 
The Contractor shall be responsible for change management and software maintenance in 
accordance with IEEE 1219. Standard for Software Maintenance in addition to the DHS 
change management processes and procedures. The current DHS Change Management 
Process is documented in the Bidders’ Library.  

 Bidder agrees to the above requirement?  Yes________  No_________ 
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PART FIVE – SYSTEM OPERATIONS 

V.U. System Operations Transition 
The transition period of system operation activities necessary to move system operations 
from the current provider will begin thirty (30) calendars days after Contract Award. The 
transition period will last thirty (30) calendar days. During this period, the Contractor will 
work with the existing maintenance and operations provider and the State to smoothly 
transition maintenance and operations functions with no disruption in production system 
support.   

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.V. Period of Performance 
The period of performance for System Operations activities is three (3) years from the 
Contract Award date. At the State's option, after the three years the Contract may be 
extended for up to two (2) two-year periods. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.W. Performance Service Level Agreement 
The Contractor shall develop, through negotiations with the State, a Performance Service 
Level Agreement for the CMS Net System. The negotiated Performance Service Level 
Agreement must be comprehensive, and shall include, but not necessarily be limited to, the 
following types of measurements: 

• System Availability 
• System Response Times 
• System Capacity 

The negotiated Performance Service Level Agreement must be formally accepted and 
approved by the CMS Net E47 Steering Committee and the State Project Manager, or his/her 
designees. The Contractor agrees to meet, throughout the term of the contract, the State-
approved Performance Service Levels. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.X. System Capacity/Performance Monitoring 

V.X.1. Performance Monitoring and Management 
The Contractor shall be responsible for monitoring and managing the performance of all 
aspects of the system with the exception of the infrastructure and services provided by 
HHSDC and DHS’ Information Technology Services Division. For these specific services 
the Contractor shall provide performance oversight and will work with the State to resolve 
any issues that arise.  

The Contractor shall produce, on a weekly basis, a System Performance Report to show: 
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1. System Availability 

2. Scheduled Downtime with explanation 

3. Un-Scheduled Downtime with explanation and resolution 

4. Average system response times both over the period and specifically for the one hour 
that system response was slowest. This information should be available at the 
individual task level. 

5. System resource utilization through the week 

6. Batch processing performance during the week 

7. Explanation of any performance anomalies during the reporting period 

8. Explanation of any failures to meet performance service level agreements and 
activities to resolve any potential for future occurrences 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.X.2. System Operations Activities 
The Contractor shall provide system capacity/performance monitoring according to the 
following schedule: 

Daily: 

• Check database growth to ensure adequate disk space each business day at 0700  
(Problems requiring immediate attention will be reported to the CMS Branch by 
0900) 

• Check the database application error log daily and periodically as needed and report 
problems requiring remedial action    

Semi-Monthly: 

• Execute database integrity check and report findings   
Monthly: 

• Remove scratch globals and unnecessary UNIX files  
As Needed:   

• Perform operating system and development software upgrades and notifications 
(including analysis on how the upgrade will affect system operation and maintenance) 

• Identify high-risk issues with proposed solutions 
• Functions performed as a result of system monitoring may include: 

– Database configuration and definition 

– Corrective action for database corrupt 

– System tuning and database parameter setting 

 Bidder agrees to the above requirement?  Yes________  No_________ 
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V.X.3. Resolution of Items Identified During System Monitoring Activities 
Any functions performed in response to system monitoring shall be fully documented, 
estimated and approved by the CMS Net CMC or designee prior to any activity taking place 
unless it is an emergency situation. 

 Bidder agrees to the above requirement?  Yes________  No_________ 

V.Y. Technical Support/Monitoring Administration 
The Contractor Status Reports identified in Section V.J, Project Management Practices, will 
contain the following additional information related to System Operations activities: 

Weekly Status Report:   

a. Database configuration changes 

b. System tuning and database parameter settings 

c. Changes in database organization and file locations 

d. Environment synchronization  

e. Problems and proposed solutions 

Monthly Progress Report:   

a. Database and application growth statistics 

b. Activity monitoring (including after hours logins and trends) 

 Bidder agrees to the above requirement?  Yes________  No_________ 
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EXHIBIT V-1. CONTRACT DELIVERABLES 

RFP 
REFERENCE DELIVERABLE NAME DELIVERABLE DUE DATE 

LIQUIDATED 
DAMAGES 

DELIVERABLE 
CATEGORY 

   1 2 3 
V.F Transfer Plan As defined in the approved Project 

Work Plan 
 X  

V.H Staffing Management Plan 30 calendar days after Contract Award X   
V.I Project Management Plan, 

including the Project Work Plan 
30 calendar days after Contract Award X   

V.J.1 Weekly Status Reports – System 
Enhancements 

Weekly, no later than Tuesday   X 

V.J.2 Weekly Status Reports – System 
Maintenance and Operations 

Weekly, no later than Tuesday   X 

V.J.4 Monthly Progress Reports – 
System Enhancements 

Monthly, by the 10th calendar day of 
the month 

  X 

V.J.5 Monthly Progress Reports – 
System Enhancements 

Monthly, by the 10th calendar day of 
the month 

  X 

V.K.7 System Development Plan As defined in the approved Project 
Work Plan 

 X  

V.L.1 Integration Test Plan As defined in the approved Project 
Work Plan 

 X  

CCS Client Eligibility Phase II – Insurance 
V.K.7/V.K.1 System/Software Requirements 

Analysis 
As defined in the approved Project 
Work Plan 

 X  

V.K.7/V.K.1 System/Software Architectural 
Design 

As defined in the approved Project 
Work Plan 

 X  

V.K.7/V.K.1 Software Detailed Design As defined in the approved Project 
Work Plan 

 X  

V.L.2/V.K.1 System Test Plan, including 
test procedures 

As defined in the approved Project 
Work Plan 

 X  

V.L.3/V.L.4/V.
K.1 

On-Line Release/Batch 
Performance Test results 

As defined in the approved Project 
Work Plan 

 X  

V.L.1/V.K.1 Integration Test Plan As defined in the approved Project 
Work Plan 

 X  

V.L.5/V.K.1 Stress Test Plan and results As defined in the approved Project 
Work Plan 

 X  

V.L.6/V.K.1 Acceptance Test Plan  As defined in the approved Project 
Work Plan 

 X  

V.M.1/V.K.1 Training Materials As defined in the approved Project 
Work Plan 

 X  

V.K.1 Operational application, 
including application code, test 
data, job control language, 
scripts, etc. 

As defined in the approved Project 
Work Plan 

X   

Provider Enrollment 
V.K.7/V.K.2  System/Software Requirements As defined in the approved Project  X  
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RFP 
REFERENCE DELIVERABLE NAME DELIVERABLE DUE DATE 

LIQUIDATED 
DAMAGES 

DELIVERABLE 
CATEGORY 

   1 2 3 
Analysis Work Plan 

V.K.7/V.K.2  System/Software Architectural 
Design 

As defined in the approved Project 
Work Plan 

 X  

V.K.7/V.K.2  Software Detailed Design As defined in the approved Project 
Work Plan 

 X  

V.K.2.a Data Model As defined in the approved Project 
Work Plan 

 X  

V.L.2/V.K.2  System Test Plan, including 
test procedures 

As defined in the approved Project 
Work Plan 

 X  

V.L.3/V.L.4/V.
K.2 

On-Line Release/Batch 
Performance Test results 

As defined in the approved Project 
Work Plan 

 X  

V.L.1/V.K.2 Integration Test Plan As defined in the approved Project 
Work Plan 

 X  

V.L.5/V.K.2  Stress Test Plan and results As defined in the approved Project 
Work Plan 

 X  

V.L.6/V.K.2  Acceptance Test Plan  As defined in the approved Project 
Work Plan 

 X  

V.M.1/V.K.2  Training Materials As defined in the approved Project 
Work Plan 

 X  

V.K.2 Operational application, 
including application code, test 
data, job control language, 
scripts, etc. 

As defined in the approved Project 
Work Plan 

X   

CCS Service Authorizations 
V.K.7/V.K.3  System/Software Requirements 

Analysis 
As defined in the approved Project 
Work Plan 

 X  

V.K.7/V.K.3  System/Software Architectural 
Design 

As defined in the approved Project 
Work Plan 

 X  

V.K.7/V.K.3  Software Detailed Design As defined in the approved Project 
Work Plan 

 X  

V.K.3.a Data Model As defined in the approved Project 
Work Plan 

 X  

V.L.2/V.K.3  System Test Plan, including 
test procedures 

As defined in the approved Project 
Work Plan 

 X  

V.L.3/V.L.4/V.
K.3 

On-Line Release/Batch 
Performance Test results 

As defined in the approved Project 
Work Plan 

 X  

V.L.1/V.K.3 Integration Test Plan As defined in the approved Project 
Work Plan 

 X  

V.L.5/V.K.3  Stress Test Plan and results As defined in the approved Project 
Work Plan 

 X  

V.L.6/V.K.3  Acceptance Test Plan  As defined in the approved Project 
Work Plan 

 X  

V.M.1/V.K.3  Training Materials As defined in the approved Project 
Work Plan 

 X  

V.K.3 Operational application, As defined in the approved Project X   
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RFP 
REFERENCE DELIVERABLE NAME DELIVERABLE DUE DATE 

LIQUIDATED 
DAMAGES 

DELIVERABLE 
CATEGORY 

   1 2 3 
including application code, test 
data, job control language, 
scripts, etc. 

Work Plan 

System Maintenance 
V.R System Maintenance Cost 

Estimates 
As negotiated between the Contractor 
and the State 

 X  

V.R System Maintenance Technical 
Specifications 

As defined in the maintenance request 
authorization  

 X  

V.R System Maintenance Testing plans 
and results 

As defined in the maintenance request 
authorization  

 X  

V.R.4 System Maintenance Data 
Conversion Plan 

As negotiated between the Contractor 
and the State 

 X  

V.T System Maintenance Release 
Management Plan 

As defined in the approved Project 
Work Plan 

 X  

V.T Operational application with 
maintenance changes applied, 
including application code, test 
data, job control language, scripts, 
etc. 

As defined in the maintenance request 
authorization 

X   

V.T System Maintenance 
Documentation Updates 

As defined in the maintenance request 
authorization 

  X 

V.T Post Installation Verification 
Report 

As defined in the maintenance request 
authorization 

  X 

System Operations 
V.W Performance Service Level 

Agreement 
No later than 5 months after Contract 
Award 

 X  

V.X.1 System Operations System 
Performance Report 

Monthly, by the 10th calendar day of 
the month 

 X  

V.Y System Operations Weekly Status 
Report 

Weekly, no later than Tuesday   X 

V.Y System Operations Monthly Status 
Report 

Monthly, by the 10th calendar day of 
the month 

  X 
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EXHIBIT V-2. RESUME SUMMARY FORM 

Proposed Resource Name:  

Proposed Job Classification:  

Organization associated 
with (check one): 

Prime Bidder Subcontractor DVBE 

Number of years of education achieved  

 

 

 

Degrees Held:  

List skills and experiences that qualify the team member for the duties and responsibilities on this project for 
the proposed job classification.  Note: This section must clearly specify how the proposed resource meets the 
minimum requirements for the proposed job classification detailed in Section V.H.3, Key Staff Minimum 
Requirements. 

 

 

 

 

 

 

 

 

 

 

 

List client references for all work performed that is used to meet the Key Staff Minimum Requirements and 
all projects  that the proposed resource has worked on during the past three (3) years. 

Client Name 

 

 

 

 

 

Project Title 

 

Start Date 

 

End Date 
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EXHIBIT V-3. ADDITIONAL EQUIPMENT AND COTS SOFTWARE 

Contractors must complete Column A and Column B, as appropriate, and attach this Exhibit to its Technical Approach, as described in Section V.N, 
Technical Approach. For cost evaluation purposes, Column C – Column L will be completed by the State and the Total Additional Equipment and 
COTS Software Costs will be added to the Bidder’s Total Cost from Cost Table 5 to arrive at the Bidder’s Adjusted Total Cost. 

 

 

 

HARDWARE

Item Description Make/Model/Specifications Purchase 
Price Tax Delivery Installation 

Charge 

State Admin. 
Cost to 

Purchase 

Operational 
Support Costs 

(84 months) 

Total Item 
Cost 

Quote Source 
(Company 

Name)

Contact 
Person/ 
Phone #

Date of 
Quote

[Column A] [Column B] [Column C] [Column D] [Column E] [Column F] [Column G] [Column H] [Column I] [Column J] [Column K] [Column L]
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

COTS SOFTWARE

Item Description Version/# of 
Licenses/Specifications

Purchase 
Price Tax Delivery Installation 

Charge

State Admin. 
Cost to 

Purchase

Operational 
Support Costs 

(84 months)

Total Item 
Cost

Quote Source 
(Company 

Name)

Contact 
Person/ 
Phone #

Date of 
Quote

[Column A] [Column B] [Column C] [Column D] [Column E] [Column F] [Column G] [Column H] [Column I] [Column J] [Column K] [Column L]
$0.00
$0.00
$0.00
$0.00

TELECOMMUNICATIONS

Monthly Cost Number of 
Months Total Cost

[Column E] [Column F] [Column G]
84 $0.00

TOTAL ADDITIONAL EQUIPMENT AND COTS SOFTWARE $0.00

[Columns A - B]

Address of Contractors Location One-time Telco 
Installation Cost

One-time State Service 
Request Cost

[Column C] [Column D]
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Appendix A -  CONTRACT TERMS AND CONDITIONS 
(see Appendix A.pdf) 



 RFP DHS 4260-144A 
 CMS Net E47 Project 

 

 

 

July 22, 2002  Addendum 2 
 

B-1

 

Appendix B -  CALIFORNIA CHILDREN SERVICES (CCS)  CLIENT ELIGIBILITY 
PHASE II – INSURANCE BUSINESS/FUNCTIONAL 
REQUIREMENTS 
(see Appendix B.pdf) 
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Appendix C -  PROVIDER ENROLLMENT BUSINESS/FUNCTIONAL 
REQUIREMENTS  
(see Appendix C.pdf)
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Appendix D -  CALIFORNIA CHILDREN SERVICES (CCS) SERVICE 
AUTHORIZATIONS BUSINESS/FUNCTIONAL REQUIREMENTS   
(see Appendix D.pdf) 
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Appendix E -  SAMPLE MAINTENANCE REQUEST AUTHORIZATION 
CMS Branch is requesting the time and cost for the phases of the System Development Life Cycle.   

PHASE AND TASK ESTIMATED HOURS 
ANALYSIS AND DESIGN 

Review and Request Clarification of Functional Specification Design 
Document 

 

Develop Technical Design Document  

Facilitate Technical Specification Design Document Walkthrough  

Sub-total  

DEVELOPMENT AND TESTING 
Code Development  
Unit and Integration Testing  
System and Acceptance Testing Support (TIR resolution, execution of 
batch processes, etc.) 

 

Maintenance Documentation Updates  
Sub-total  

IMPLEMENTATION 
Implementation of Enhancement to Production  

Sub-total  
  

Total Estimated Hours  
 

CMS Approval of TSD & Estimate    Yes �   No � 

Approved by: 
 

Date: 

CMS Unit Tested & Approved       Yes �   No � 

Approved by: 
 

Date: 

CMS System Tested & Approved    Yes �   No � 

Approved by: 
 

Date: 

CMS Validated & Approved in Production Yes �   No � 

Approved by: 

 

Date: 
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Appendix F -  SAMPLE SMALL BUSINESS PARTICIPATION NOTIFICATION 
Sample letter for Small Business Participation Notification: 

 
To:  Tom Burton, Senior Procurement Manager 
  Department of General Services 
 Procurement Division 
 707 Third Street, 2nd Floor 
 West Sacramento, CA  95605 

REFERENCE: RFP DHS 4260-144A 

This is to notify you of our participation in the proposed CMS Net E47 project as a Certified 
Small Business in the State of California. We understand that (Prime Contractor Name) is 
submitting a proposal which includes $ ________ for the work we are doing as part of the 
project.  

The individual to whom all inquiries should be addressed is: 

  Contact Person and Title: 

  Company Name: 

  Address: 

  City, State, & Zip 

  Phone Number:      

  E-mail Address: 

 

Sincerely, 

 

_______________________________________________ 

Name and Title 
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Appendix G -  QUESTION AND ANSWER SET #1 
 

Question 1:   

Is there a limit to the number of bidders that will pass the pre-qualification? 

Answer: 

No, everyone who “passes” the pre-qualification qualifies to participate in the 
procurement process. 

 

Question 2:   

Page 25 of the RFP, Section II.E.6, Determination of Winning Proposal states: 

“The winning proposal will be the responsive proposal that has the highest combined 
score for the draft Staffing Management Plan, draft Project Management Plan, 
Technical Approach, cost factors.”  

I assume the term “cost factors” means cost point evaluation and that score is based on the 
400 point evaluation? 

Answer: 

Yes, cost factors means the point evaluation and also includes any applicable 
preferences that a company qualifies for. 

 

Question 3: 

Is the file conversion for Los Angeles county to be included in the bid? 

Answer: 

No, conversion of LA county is not included in this bid. If that work needs to be done 
as a part of this project it will be handled through the Maintenance Request 
Authorization process described in the RFP. 

 

Question 4: 

Would file conversion be “time and materials” or “fixed price”? 

Answer: 

Reference RFP V.A. 2nd bullet and V.Q  

Section V.A 2nd bullet 

• “Costs for Systems Maintenance, detailed in Section V – Part Four - System 
Maintenance, will be on a time and materials basis via approved Maintenance 
Request Authorizations.  The approved Maintenance Request Authorization will 
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contain a CMS Branch approved cost estimate.  This CMS Branch approved cost 
estimate will be the maximum amount that the contractor is authorized to invoice 
the State for services provided under the Maintenance Request Authorization.  
Any additional hours required to complete the services under the Maintenance 
Request Authorization will be at no cost to the State.  The Contractor will bill the 
State for only the actual hours worked.  The maximum hourly billing rate for each 
job is included in Cost Table 2 – System Maintenance.” 

 

“V.Q. System Maintenance Support Service Initiation 

The Contractor shall provide System Maintenance support services upon approval by 
the CMS Net CMC or designee of a Maintenance Request Authorization resulting 
from one of the following type of requests: 

• The approval of a SMCR by the CMS Net CMC or designee 

• IR, WR, County Data Conversion, or Batch Operations technical support 
request initiated by CMS Branch. 

The Contractor will not proceed with providing any System maintenance support 
services without prior written authorization by the CMS Net CMC or designee.  This 
authorization will include the CMS Branch approved cost estimates for the 
Maintenance Request Authorization Task Completion criteria will be defined by the 
Contractor and approval by the CME Net CMC of designee before each Maintenance 
Request Authorization is approved.  A sample Maintenance Request Authorization is 
included in Appendix E.” 

 

Question 5: 

You encourage bidders to submit draft proposals, is it mandatory? 

Answer: 

It is not mandatory, but highly suggested that Bidders submit a Draft Proposal.  The 
purpose of the Draft Proposal process is to try to ensure that the Final Proposal is 
acceptable in all ways.  DGS has found that in the past, problems have occurred that 
resulted in proposals being rejected for reasons that could have been easily fixed had 
the Bidder known of the problem.  The process of submitting a draft proposal and 
receiving feedback is designed to help bidders succeed in a very detailed process. 
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Question 6:  

In the contract advertisement, is the estimated $1 million to $1.5 million price based on a 3 
year or 5 year contract?  

Answer: 

The base contract for support and maintenance is 3 years with two 2-year options. 
The CMS Net base budget for support and maintenance is $300,000 during Fiscal 
Year 2002/03 with a 10 percent increase each year thereafter. The development 
budget is approximately $1 million per year for Fiscal Years 2002-03 and 2003-04. 

 

Question 7:   

If more than one company is trying to do a joint bid, does each company have to pre-qualify? 

Answer: 

The joint bidders would have to decide to present a joint bid prior to submitting a pre-
qualification proposal and then pre-qualify as joint bidders.  However, two pre-
qualified companies could decide to submit a joint proposal anytime prior to the due 
date for Final Proposals. 

 

Question 8:   

Must all sub-contractors pre-qualify? 

Answer: 

No, only the prime contractor must pre-qualify. 

 

Question 9: 

Will you share the bidder list?  It would be helpful to small businesses to find subcontracting 
opportunities. 

Answer: 

Yes, we will post the names and contact information for those people that attended 
the Bidder’s Conference and companies that have expressed an interest in the 
procurement on the web-site.  We will not be maintaining the list after it is posted. 

 

Question 10: 

Can we get a copy of the slides used at the Bidders Conference? 

Answer: 

Yes, we will post them on the web-site. 



 RFP DHS 4260-144A 
 CMS Net E47 Project 

 

 

 

July 22, 2002  Addendum 2 
 

G-4 

Question 11: 

It is quite obvious that the RFP is for an enhancement.  Are there long range plans of 
automating the case management portion to improve efficiency? 

Answer: 

Yes, but that is outside the scope of this RFP. 

 

Question 12: 

The RFP is in PDF format, would it be possible to have the file as a Word document? 

Answer: 

Yes, we will post a Word version of it on our web site. 

 

Question 13: 

Who was the Phase I developer, and why are they no longer involved? 

Answer: 

The developer was M/Mgmt. The contract expired and was not renewed. 

 

Question 14: 

Would you entertain an “out of the box” solution rather than development? 

 

You state you would entertain other solutions as long as they utilize Cache; however, I don’t 
interpret the RFP to use “out of box” (COTS) solutions. 

Answer: 

No, the project has not been approved for anything other than a custom developed 
solution. 

 

Question 15: 

What is the rationale for using Cache as the underlying database? 

Answer: 

It is a requirement for development mandated by the Department of Information 
Technology and the Department of Finance. 
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Question 16: 

Can you expand on how much you are currently using Fileman in the existing system and 
how much it will be used in the future development? 

Answer: 

The entire current system utilizes Fileman.  Future development does not require 
Fileman, it requires ODBC compliant database structure; but future development 
must interface with the Fileman portion of the system. 

 

Question 17: 

Is moving the whole thing out of Fileman and on to Cache out of the question? 

Answer: 

At this point, yes.  Reference RFP V.J.1.A 

“The CCS Client Eligibility System Phase II – Insurance phase must be developed 
using the existing platform and architecture: Cache Fileman database and M 
(MUMPS) as the programming language.” 

 

Question 18: 

Which phases of the project require new or different technology? 

Answer: 

The Technical requirements are contained in the RFP under the following Sections: 

V.J.1.a  Eligibility Phase II – Insurance, 

V.J.2.a  Provider Enrollment, and  

V.J.3.a  Service Authorization. 

 

Question 19: 

There is a requirement for the project manager to be located in the Sacramento Office, does 
this apply to programming staff as well? 

Answer: 

The RFP covers this in Section V.F. 

 

V.F. Contractor Staff Location 

Contractor Key Staff working on System Enhancements shall be located at the CMS 
Branch office in Sacramento, California… 
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Contractor personnel performing System Maintenance and/or System Operations 
activities may* be housed either at the CMS Branch office or at a Contractor’s 
location in the greater Sacramento Metropolitan area.  Please note the status meeting 
requirements in Section V.I, Project Management Practices, when determining where 
Contractor personnel will be located. 

 

* The RFP will be amended to reflect the change in wording from “may” to “shall” 
in the next few days. 

 

 

WRITTEN QUESTIONS RECEIVED OUTSIDE OF THE BIDDERS CONFERENCE 

 

Question 20: 

Who are the companies that are precluded from bidding? 

Answer: 

Electronic Data Systems (EDS), Visionary Integration Professionals (VIP), Eclipse 
Solutions. 

 

Question 21: 

Regarding the CMS Net RFP, for the Pre-qualification submission 6/28, do the Prime and 
Subs need to be identified, or just the Prime?  

Answer: 

The Pre-qualification process relates to the Prime contractor. Subcontractors do not 
need to be identified at this stage.  

 

Question 22: 

If both, then do the Prime and all subs provide Financial Reports as well?  

Answer: 

Financial Reports must be provided for the Prime contractor.  

 

Question 23: 

During the Bidders Conference, someone asked if the pre-qualification proposal had to 
identify all companies forming a teaming agreement.  The answer was yes, the proposal had 
to identify all companies teaming.  I believe a follow up question asked if all subcontractors 
had to be identified in the pre-qualification proposal as well.  I thought the answer was no, 
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subcontractors did not have to be identified in the pre-qualification proposal.  Is that correct? 
Another company has called me and said they understood differently. 

Answer: 

See response to Questions 7 and  21.  Joint bidders would have to decide to present a 
joint bid prior to submitting a pre-qualification proposal and then pre-qualify as joint 
bidders. Subcontractors do not have to be identified in the pre-qualification proposal. 

 

Question 24: 

Obviously portions of CMS Net E47 has already been developed. Was that work done by the 
State or by contractor firms? Are they precluded from participating in this procurement? 

Answer: 

The first phase of the Eligibility component was developed by M/Mgmt Systems, 
Inc., a contracted development firm. No they are not precluded from participating in 
this procurement. 

 

Question 25: 

What does (M)UMPS stand for? Is there a standard for it? Who maintains the standard? 

Answer: 

M (MUMPS) is a programming language. MUMPS stands for Massachusetts General 
Hospital Utility Multi-Programming System.  

 

1977: accepted as an ANSI standard, ANSI/MDC X11.1  

1984: revised ANSI standard ANSI/MDC X11.1-1984  

1986: approved as a Federal Information Processing Standard (FIPS)  

1990: revised ANSI standard ANSI/MDC X11.1-1990  

1992: accepted as an international standard, ISO/IEC 11756-1992  

1993: revised FIPS 125-1  

1995: revised standard in ANSI canvass procedure for approval as ANSI/MDC 
X11.1-1994 (or maybe 1995) and distributed for comments in ISO as ISO/IEC 
11756-1995.  

1995: M Standard: December 1995, ANSI approved X11.1 (1995 Programming 
Language) and X11.2 (Open MUMPS Interconnect)  

Refer to the Intersystems Corporation website for more information on M (MUMPS). 

www.intersys.com  
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Question 26: 

Why was a non-standard, public domain product (Fileman) chosen for this project? 

Answer: 

The existing CMS Net was built using Fileman, and the continued use is mandated by 
the Department of Information Technology and the Department of Finance. 

 

Question 27: 

Why was Cache chosen over more common, more readily supported by HHSDC DBMSs? 

Answer: 

The existing CMS Net was built using Cache, and the continued use is mandated by 
the Department of Information Technology and the Department of Finance. 

 

Question 28: 

Is Terry Daffin a State employee? If not, who does he work for? What is that firm’s role in 
this procurement? Are they prohibited from participating in this procurement? 

Answer: 

Terry Daffin is a consultant to the Department of Health Services (DHS) that works 
for VIP. His role in the process is the Project Manager for DHS.  VIP is precluded 
from bidding on this RFP. 
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Appendix H – QUESTION AND ANSWER SET #2 
 

System Hardware and Software 

1. Given that costs should not be submitted for the draft version of the proposal, does 
the list of all Hardware and Software need to filled out and presented in the cost 
tables, as part of the draft proposal? 

ANSWER: Yes, we want to look at the hardware and software to validate that 
it is not in conflict with other parts of the Proposal. 

2. Are the hardware and software needed for development and production, for the first 
system enhancement (Client Eligibility System Phase II - Insurance), already 
available within CMS net? Please provide a list all the hardware and software 
available to the bidders for CMS Net . 

RFP Reference: For the first system enhancement, the RFP section III.B.2.b 
mentions that the current system architecture will be used. We are assuming that for 
this enhancement, the hardware and software needed (for development and 
production) is already available with CMS net. 

ANSWER: CMS Net has available a test and a production server and software 
for those servers. It is the vendor’s responsibility to provide the development 
hardware and OS software. Development software will be purchased by the 
State. 

The list of hardware and software available is in section III.A.3 of the RFP. 

3. Will the bidder need to consider additional Unix AIX servers to support 
enhancements #2 and #3?  

RFP Reference: For the second and third enhancements, it is mentioned that "..The 
technical platform considerations will be the same as the current technical 
architecture for the hardware configuration. Cache' will be used as the database. A 
new browser based user presentation and component-based business rules processes 
will be deployed for this phase..." Section III.B.3.b and III.B.4.b. Does it imply that 
only the existing hardware available at CMS needs to be used? Cache for 
enhancements #2 and #3 will be running on RS6000/AIX box – will the bidder need 
to purchase additional cache database software or will the existing licenses suffice? 

ANSWER: No, an additional Unix AIX server need not be considered to 
support the new enhancements. If additional Cache database licenses are 
necessary, the State will purchase them separately. 
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4. In case the state would like the bidder to utilize existing hardware, please provide 
statistics for system response time, system availability , system resource utilization 
metrics (for example, CPU utilization, memory utilization, hit ratio, etc.) and 
available capacity for disk space and memory (RAM) on the current production AIX 
box?  

ANSWER: CMS Net does not currently utilize extensive system monitoring 
software and cannot provide the information requested. In-house routines 
have been written to provide utilization reports. The most current reports 
reflect peaks of 40% CPU utilization. 

5. What is or is there an existing CMS Net standard for the following software / tools? 
- Reporting, e.g., Crystal Reports, Cognos 
- Configuration Management, e.g., PVCS. Is there one being used for the M routines? 
- Defect tracking, e.g., Mercury TestDirector 
- Functional and Performance testing, e.g., Mercury WinRunner and LoadRunner 

ANSWER: Reporting – None. Configuration Management – None. Defect 
Tracking – CMS Net has an in-house Access database that keeps track of 
incidents (defects) identified in the production application. Functional and 
Performance Testing – None. 

6. Which Cybertools product is used at CMS Net for User Interface management? 
Currently, we are assuming Cyber M. 

Note: Per Cybertools, following is a list of tools available, - CyberJ® / CyberTools 
for Java & The Web, CyberWin!®, CyberBus®, CyberM® or CyberTools® Object 
Library. 

ANSWER: We currently use CyberM. 

7. What is the meaning of the term "Full screen edit" and "full screen character UI" 

ANSWER: “Roll and Scroll” – Screen entry format that prompts the user one 
field at a time. “Full Screen Edit” – Screen entry format that has multiple 
fields on a single screen. “Full Screen Character UI” – Same as “Full Screen 
Edit”. 

Interfaces 

8. Please clarify whether HI 40 is a daily or monthly interface? 
 
Clarification - Appendix -B ,page 69 and 70. On page 69, HI-40 is mentioned as 
once a month process whereas on page 70 the heading states 'Daily Batch HI40 
transaction'.  

ANSWER: HI40 will be transmitted via batch on a monthly basis. 
Requirements will be clarified and defined as part of the Requirements 
Analysis Process. Refer to RFP Sections V.K.1 and V.K.7. 
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9. Please clarify the following regarding MED 400 and 2100 transactions.  

a. Are these transactions being made currently with the existing MEDS inquiry 
functionality? OR these are totally new transactions? 

ANSWER: Yes, these transactions currently exist in the CMS Net System. They 
are not new. 

b. Does the existing MEDS inquiry functionality perform REAL TIME queries? If so, 
then what is the technology used for REAL TIME transactions. Is it correct to 
assume that since MED400/2100 fall under the scope of enhancement#1, the 
mechanism of real time query shall remain as it was earlier (if there was any?) 

 
ANSWER: The existing MEDS inquiry functionality is real time. CMS Net 
sends a transaction request to the MEDS MVS host initiating a CICS 
transaction. CMS Net then accepts and displays information sent back. The 
mechanism of real time query shall remain as it was earlier, although 
additional data will be stored and displayed. 
 

10. Do the queries mentioned in sections 5.32, 5.33, 5.34 of appendix-C require REAL 
time access to the PMFs in Dental and EDS? 

ANSWER: No. There is no real time access to the PMF’s at Delta Dental and 
EDS. 

11. Will the reports generated by the Financial intermediary systems (EDS and Dental) 
involve accessing the CMSNet database?  
 
RFP Reference: Page 7 of appendix-D 

ANSWER: No. The reports do not involve accessing the CMS Net database. 

12. Please explain the difference between dependent and independent counties.  
 
RFP Reference: Appendix C page 7 

ANSWER: Counties with populations less than 200,000 are considered 
dependent counties and administer the CCS Program with assistance from the 
State Regional Offices. Counties with populations greater than 200,000 are 
considered independent counties and administer the CCS Program 
independently.   

Training 

13. Please clarify what is meant by two (2) classes for each enhancement. Is the intent to 
require: 

a. Two offerings of the same class for each enhancement (so that up to 40 trainers 
would be trained)? 
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b.Two different offerings for each enhancement (perhaps geared to different user 
types, or an introductory and an advanced class for each enhancement)? 

ANSWER: The intent is to provide 2 offerings of the same class for each 
enhancement. An additional training requirement was included in Addendum 
#2. 

General 

14. Section V.H.2., Requirements Control Plan refers to the “DHS CMS Net/GHPP 
Change Management Process” documented in the Bidder’s Library. Is this document 
in the Bidder’s library? If not, where can we obtain it? 

ANSWER: The DHS CMS Net/GHPP Change Management Process is now 
part of the Bidder’s Library. Refer to Section III.C.2 in Addendum #2. 

15. What are the states’ roles and responsibilities for UAT ? 

ANSWER: The State will execute and document the test results per the 
Acceptance Test Plan. Clarification made in Section V.L.6 in Addendum #2. 

16. Will the DHS limit the performance bond to the enhancements period as the 
maintenance period is simply a T&M basis? 

ANSWER: The RFP does not require the Contractor to secure a performance 
bond. The RFP requires that the Bidder submit proof of bondability as part of 
its Pre-Qualification Proposal (RFP Section II.D.2.a(3); and that the State 
reserves the right to require a performance bond (RFP Section II.B.7). Should 
the State exercise that right, the time limit of the performance bond will be 
specified. 

 

17. The RFP contains 2 payment schedules, the one on page V-1 and the one is Appendix 
F.  We assume we can price the proposal based on the schedule in Appendix F.  Is 
this correct? 

 

ANSWER: No, you should base your proposal on the Payment Schedule 
contained in RFP Section V. The Payment Schedule for the services being 
requested and priced as part of the proposal is in Table 11. Payment 
Schedule. As part of the Statement of Work, this Payment Schedule takes 
precedence over the Invoicing Terms and Conditions contained in RFP 
Appendix A – Exhibit F 5.  (For Order of Precedence, see Appendix A. Exhibit 
C. 11) 

 

18. DHS has not allocated a section in the proposal to respond to Terms and Conditions. 
Where in the proposal would you like us to submit alternate language, or 
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clarifications? In addition, will terms and conditions be part of the confidential 
discussions should we be selected to proceed in the process? 

ANSWER: The State is not entertaining contract changes for this 
procurement. 

 

19. During the system enhancements period, if we require support from the legacy 
subcontractor, will that be invoiced through the T&M maintenance contract, or does 
DHS require us to anticipate those hours and include them in the FFP proposal? 

ANSWER: The selected Contractor will be the Contractor responsible for 
maintaining the legacy system after the first 60 days of the contract (RFP 
Requirement V.U). The Bidder must include all of its operations support costs 
in its proposal. If the Bidder requires support from the legacy subcontractor 
after the transition period, it is the Bidder’s responsibility to separately 
contract for that support. 

 

20. Statement of Work 

Contract -Exhibit A – Statement of Work 

The Request for Proposal does not ask for an actual Statement of Work?  Shall we 
prepare a draft Statement of Work as Exhibit A to the contract? 

 ANSWER: The Statement of Work is Section V of the RFP, which must be 
submitted as Volume 1 Tab 2 of the proposal (RFP Requirement II.D.4.a(3)) 

 

21. Payment Schedule 

V.A. Payment Terms and Conditions 

Can we propose an alternative payment schedule for System Enhancements or 
changes to the holdback percentage? 

 ANSWER: Yes, you can request a change in the requirements, in accordance 
with the procedure included in RFP Section II.B.5, Questions Regarding the 
RFP. 

 

22. HTTP Server 

V.K.4. HHSDC-Supported Platforms 

22.1  Can we recommend other HTTP Servers other than IIS? 

ANSWER: No, because HHSDC currently only supports HTTP servers 
running IIS on the NT platform. 
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22.2 Can we propose running the HTTP server on platforms other than NT? 

ANSWER: No, because HHSDC currently only supports HTTP servers 
running IIS on the NT platform. 

 

23. HI40 Transactions 

Appendix B 

HI40 Transaction Process – Functional Requirement Specifications 

Section 1.3 Assumptions/Constraints (page 66) 

It is stated that the CMS Net system must verify that the patient has Medi-Cal 
coverage before the HI40 transaction is sent.  On what basis is that verification to be 
made? 

ANSWER: Verification is executed manually by the user via a MEDS 
transaction.  

 

24. Service Authorization Requests 

Appendix D 

Service Authorization Requests 

24.1We do not find the specifications for printed authorizations, can they be 
provided? 

ANSWER: The specifications for printed authorizations have not been 
developed at this time. Requirements will be clarified and defined as part of 
the Requirements Analysis Process. Refer to RFP Sections V.K.1 and V.K.7. 

Appendix D 

Service Authorization Requests 

Section 1.3 Assumptions and Constraints (page 7) 

24.2 It is stated that the Service Authorization Request (SAR) in CMS Net created 
prior to the E47 implementation will not be converted.  The specification also 
states that the CMS Net legacy system will be used for display only.  Does this 
mean that the functions of authorize for pending requests or cancel authorized 
requests will be disabled? 

 ANSWER: The utilization of these functions has not been finalized at this 
time. Requirements will be clarified and defined as part of the Requirements 
Analysis Process. Refer to RFP Sections V.K.1 and V.K.7. 

24.3 It is also stated that the existing Service Authorization Requests will not be   
converted.  Is it correct then, that all existing pending and authorized Service 
Authorizations must be re-entered by the users?  
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ANSWER: This is considered part of implementation planning and have not 
been finalized at this time. Requirements will be clarified and defined as part 
of the Requirements Analysis Process. Refer to RFP Sections V.K.1 and V.K.7. 

 
Appendix D 

Service Authorization Requests 

Section 1.4.4 Future Functional Description (page 11) 

24.4 It is stated that transmission of information to the Service Authorization Files 
(SAF) of EDS and Delta Dental will be “one way” from CMS to the SAF on a 
real-time basis.  However, in a prior section (2.1) it is stated that “CMS Net will 
send batch transactions to the fiscal intermediaries.”  Please clarify if SARs are 
to be sent batch or real-time and if there is only “one way” transmission 
capability, how does CMS Net know if the SAR was successfully received with 
the required data elements. 

 ANSWER:  The transmission of Service Authorization Files is planned to be 
“one way” to Delta Dental and EDS via batch transmission. Delta Dental and 
EDS will send back transmission information from each CMS Net 
transmission. Requirements will be clarified and defined as part of the 
Requirements Analysis Process. Refer to RFP Sections V.K.1 and V.K.7. 

 
24.5  What is the communication protocol? 

ANSWER: FTP. 
 

Appendix D 

Service Authorization Requests 

Section 2.3.5.1 Screen Reference Layout (page 41 – 46) 

24.6 It is stated that Individual Care Providers must be associated with the Special 
Care Center on the date that the services are rendered in order to receive 
payment for services; eligibility must be automatically verified before the 
claim is paid.  Is it correct to assume that this rule is here for thoroughness but 
is not to be implemented as part of this project?  

ANSWER: It is expected that this requirement be implemented as part of this 
project. Requirements will be clarified and defined as part of the 
Requirements Analysis Process. Refer to RFP Sections V.K.1 and V.K.7. 
 

24.7 It is stated that the system shall allow CCS workers to enter a negotiated price 
for service codes.  Is there a field on the CMSSAR-50 screen for price?  We 
do see it on CMSSAR-60 screen; does this rule apply to this screen? 
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ANSWER: No negotiated price field is planned for the CMSSAR-50 screen at 
this time. These requirements will be amended as part of the Requirements 
Analysis Process. Refer to section V.K.1 and V.K.7 

24.8 The specifications refer to overriding the legal county but there is not a field 
for county on the screen, where should the override be entered? 

ANSWER: The county field is on the CMSSAR-60 screen. Requirements will 
be clarified and defined as part of the Requirements Analysis Process. Refer 
to RFP Sections V.K.1 and V.K.7. 

24.9 It is specified that code specific authorizations shall be allowed to override 
any limitations on the category of service.  Where is the data for limitations of 
service found in the provider file?  And, what is meant by “code specific” 
authorizations as opposed to “non-code specific” authorizations? 

 ANSWER: Limitations of service are associated with categories of service 
and will not be in the provider master file. Unfamiliar terms and 
Requirements will be clarified and defined as part of the Requirements 
Analysis Process. Refer to RFP Sections V.K.1 and V.K.7. 

 
 

24.10 Several terms are used in bullet 9 and 10, can you provide a reference and 
definition for these (i.e. “modifier limitations for a procedure”, “CALPOS as a 
Medi-CAL TAR including but not limited to 6 prescription limits”, “end dated 
drugs”, etc. 

ANSWER: Unfamiliar terms and requirements will be clarified and defined as 
part of the Requirements Analysis Process. Refer to RFP Sections V.K.1 and 
V.K.7.7 

Appendix D 

Service Authorization Requests 

Section 2.3.5.2 Screen Business Rules (page 44) 

24.11 It is stated that the system “shall prevent the entry of services which do not 
fall within the provider’s scope of services.”  How is the provider’s scope of 
services determined?  We found reference to the provider’s “category of 
service.”  Are these two terms synonymous? 

ANSWER: A provider’s scope of services is determined by the State. Yes, 
“scope of service” and “category of service” are synonymous. 
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Appendix D 

Service Authorization Requests 

Section 4.1 Authorize Transaction / SAF Data Elements (page 153) 

24.12 It is stated that authorizations are to be sent to the dental and medical fiscal 
intermediaries.  While it is clear that the same data elements are to be used, it 
is not clear which records are to be sent to which destination.  Does each 
intermediary receive all records? 

 ANSWER: No. Delta Dental will receive dental authorizations and EDS will 
receive medical authorizations. 
 

24.13 Is there a selection process?  And, if so, on what basis is the selection made? 

ANSWER: Yes. Selection is made based on the provider’s specialty. Delta 
Dental will receive dental authorizations and EDS will receive medical 
authorizations. 

 
Appendix D 

Service Authorization Requests 

Section 5.1 Table and File Business Rules (page 159) 

 
24.14 The acronyms and/or terms OILS and DOILS are used.  Please define. 

ANSWER: OIL – Operational Instruction Letter. OIL’s are provided to EDS 
as formal descriptions of medical claim policy changes. DOIL – Dental 
Operational Instruction Letter. DOIL’s are provided to Delta Dental as 
formal descriptions of dental claim policy changes 

 
25. In Table II, Estimated System Maintenance Effort, do the numbers take into account 

each of the roles (Project Management, Application Developer/ Programmer, 
Business Application Development Specialist, Software Architect/ Senior Software 
Developer) or are the hours purely an estimate of programming time required? 

ANSWER: The numbers take into account all of the roles. 
 

26. In Table II, System Maintenance, is the Evaluation Factor supposed to represent the 
number of hours each role is expected to perform in the maintenance of the system?  
Should the Evaluation Factor for all roles total 27,787? 

ANSWER: Yes. The Evaluation Factor for all roles equals 27,787. Cost Table 
2 has been modified in Addendum 2 to clarify. 
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27. Are DGS/DHS open at all to the idea of some programming staff being located 
outside of the Greater Sacramento area, if the staff are represented by some in the 
Greater Sacramento area? 

ANSWER: No, DHS is not open to this idea. 
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